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NOTE:  The section numbers in this Task Order correspond to the section numbers in the Alliant 

Contract.  Section B of the contractor’s Alliant Contract is applicable to this Task Order and is 

hereby incorporated by reference.  In addition, the following applies: 

 

B.1 GENERAL DESCRIPTION 

 

The work shall be performed in accordance with all sections of this task order and the offeror’s 

Basic Contract, under which the resulting task order will be placed.  An acronym listing to 

support this TOR is included in Section J, Attachment A. 

 

B.5 CONTRACT ACCESS FEE 
 

GSA operating costs associated with the management and administration of this contract are 

recovered through a Contract Access Fee (CAF).  The amount of the CAF is ¾ %, i.e. (.0075) of 

the total price/cost of contractor performance.  Each task order issued under this contract shall 

have a separate Contract Line Item Number (CLIN) to cover this access fee, and this CAF shall 

be obligated at task order award.  The following access fee applies to task orders issued under 

this Task Order.   

 

GSA-issued Task Orders:  

Orders in excess of $13.3 million/year are capped at $100,000 per year. 

 

B.6 ORDER TYPE 
 

The contractor shall perform the effort required by this task order on a Cost Plus Fixed Fee 

(CPFF) Term basis for CLINs 0001, 1001, 2001, 3001, 4001, and a Not to Exceed (NTE) basis 

for CLINs 0002, 1002, 2002, 3002, 4002,  0003, 1003, 2003, 3003, 4003, 0004, 1004, 2004, 

3004, 4004, 0005, 1005, 2005, 3005 and 4005.  

 

B.7 SERVICES AND PRICES/COSTS 
 

The following abbreviations are used in this price schedule:  

 

NTE: Not To Exceed 

CLIN: Contract Line Item Number 

ODC: Other Direct Cost 

CPFF: Cost Plus Fixed Fee 
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B.7.2.1   BASE PERIOD:   

 

LABOR CLIN  

CLIN Description 

Estimated 

Cost Fixed Fee  

Total Estimated Cost 

Plus Fixed Fee 

0001 Labor    

0001AA Labor (Task 1 – 10)   $6,340,658 

0001AB 
Labor (Task 11) 

(Optional) 
               $    629,457_(NTE) 

0001AC Labor (Task 12)        $553,397 

 

 

TRAVEL, TOOLS and ODCs CLINs 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

GRAND TOTAL BASE PERIOD CLINS:    $___9,128,728 

 

 

CLIN Description  Total Ceiling Price 

0002 

Travel Including Indirect 

Handling Rate of   

 

NTE $ 206,000.00 

0003 

Tools Including Indirect 

Handling Rate of  
NTE 

$1,050,000.00 

0004 

ODCs Including  Indirect 

Handling Rate    
NTE 

$66,000.00 

0004AA 

ODCs (Task 12) Including  

Indirect Handling Rate of   
NTE 

$215,000.00 

0005 Contract Access Fee NTE $62,191.00 

0005AA Contract Access Fee Task 12 NTE $6,025.00 

    

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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B.7.2.2   OPTION PERIOD 1:   

 

LABOR CLIN  

CLIN Description Estimated Cost Fixed Fee  

Total Estimated 

Cost Plus Fixed Fee 

1001 Labor    

1001AA Labor (Task 1 – 10)  _ $_6,526,501_______ 

1001AB 
Labor (Task 11) 

(Optional) 
  $__648,340_(NTE)__ 

1001AC Labor (Task 12)   $2,250,551 

 

 

 

TRAVEL, TOOLS and ODCs CLINs 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

GRAND TOTAL OPTION PERIOD 1 CLINS:    $__10,795,297 

 

CLIN Description NTE Total Ceiling Price 

1002 

Travel Including Indirect 

Handling Rate of   NTE $139,000.00 

1003 

Tools Including Indirect 

Handling Rate of   NTE $1,082,000.00 

1004 

ODCs Including  Indirect 

Handling Rate  of    NTE $68,000.00 

1005 Contract Access Fee NTE $64,026.00 

1005AA Contract Access Fee Task 12 NTE $16,879.00 

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)
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B.7.2.3   OPTION PERIOD 2:   

 

LABOR CLIN  

CLIN Description Estimated Cost Fixed Fee  

Total Estimated 

Cost Plus Fixed Fee 

2001 Labor    

2001AA Labor (Task 1 – 10)   $6,717,972________ 

2001AB 
Labor (Task 11) 

(Optional) 
  $__667,790_(NTE)_ 

2001AC Labor (Task 12)   $2,312,467 

 

 

TRAVEL, TOOLS and ODCs CLINs 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

GRAND TOTAL OPTION PERIOD 2 CLINS:     $____11,219,219___ 

 

B.7.2.4   OPTION PERIOD 3:   

 

LABOR CLIN  

CLIN Description Estimated Cost Fixed Fee  

Total Estimated 

Cost Plus Fixed Fee 

3001 Labor    

3001AA Labor (Task 1 – 10)   $6,914,956 

3001AB 
Labor (Task 11) 

(Optional) 
  $__687,824_(NTE)_ 

3001AC Labor (Task 12)   $2,376,320 

 

CLIN Description NTE Total Ceiling Price 

2002 

Travel Including Indirect 

Handling Rate of   NTE $219,000.00 

2003 

Tools Including Indirect 

Handling Rate of   NTE $1,114,000.00 

2004 

ODCs Including  Indirect 

Handling Rate  of    NTE $105,000.00 

2005 Contract Access Fee NTE $65,646.00 

2005AA Contract Access Fee Task 12 NTE $17,344.00 

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)
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TRAVEL, TOOLS and ODCs CLINs 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

GRAND TOTAL OPTION PERIOD 3 CLINS:    $11,544,765.86 

 

 

B.7.2.5   OPTION PERIOD 4:   

 

LABOR CLIN  

CLIN Description Estimated Cost Fixed Fee  

Total Estimated 

Cost Plus Fixed Fee 

4001 Labor    

4001AA Labor (Task 1 – 10)   $7,119,319_____ 

4001AB 
Labor (Task 11) 

(Optional) 
  $__708,459_(NTE)_ 

4001AC Labor (Task 12)   $2,442,072 

 

 

TRAVEL, TOOLS and ODCs CLINs 

CLIN Description NTE Total Ceiling Price 

3002 

Travel Including Indirect 

Handling Rate of   NTE $225,000.00 

3003 

Tools Including Indirect 

Handling Rate of   NTE $1,147,000.00 

3004 

ODCs Including  Indirect 

Handling Rate of     NTE $108,000.00 

3005 Contract Access Fee NTE $67,843.86 

3005AA Contract Access Fee Task 12 NTE $17,822.00 

CLIN Description 

Estimated 

Cost Fixed Fee Total Ceiling Price 

4002 

Travel Including Indirect 

Handling Rate of   $232,000.00 N/A $232,000.00 

4003 

Tools Including Indirect 

Handling Rate of    0 $1,182,000.00 

4004 

ODCs Including  Indirect 

Handling Rate of       $111,000.00 

4005 Contract Access Fee $70,145.14 N/A $70,145.14 

(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4)(b) (4)
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GRAND TOTAL OPTION PERIOD 4 CLINS:     $____11,883,311.14 

 

 

 

GRAND TOTAL ALL CLINS:       $______54,571,322 

 

 

 

 

 

 

B.12 SECTION B TABLES 

 

B.12.1   INDIRECT/MATERIAL HANDLING RATE 

 

Long Distance Travel, Tools and ODC costs incurred may be burdened with the contractor’s 

indirect/material handling rate in accordance with the Contractor’s disclosed practices. 

 If no indirect/material handling rate is allowable in accordance with the Contractor’s 

disclosed practices, no indirect/material handling rate shall be applied to or reimbursed 

on these costs. 

 If no rate is specified in the basic contract, no indirect rate shall be applied to or 

reimbursed on these costs. 

 If no rate is specified in the schedule of prices above, no indirect rate shall be applied to 

or reimbursed on these costs. 

The indirect handling rate over the term of the task order shall not exceed the rate specified in the 

schedule of prices above. 

 

 

B.13 INCREMENTAL FUNDING  

 

B.13.1   INCREMENTAL FUNDING LIMITATION OF GOVERNMENT’S  

 OBLIGATION 
 
Incremental funding for CLINs 0001 through 4005AA is currently allotted and available for 

payment by the Government.  Additional incremental funding for these CLINs will be allotted 

and available for payment by the Government as the funds become available.  The estimated 

4005AA Contract Access Fee Task 12 $18,316.00 N/A $18,316.00 

(b) (4)
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period of performance covered by the allotments for the mandatory CLINs is from award 

through July 1, 2015 unless otherwise noted in Section B.7.  The task order will be modified to 

add funds incrementally up to the maximum of $54,571,322 over the performance period of this 

TO.  These allotments constitute the estimated cost for the purpose of FAR Clause 52.232-22, 

Limitation of Funds, which applies to this task order on a CLIN-by-CLIN basis. 
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Incremental Funding Chart for CPFF & CR  

  
 

0001AA $6,340,658 8 $5,509,619

0001AB $629,457 $0 $0 $0

0001AC $553,397 $406,823

0002 $206,000 $206,000 $69,215 $69,215

0003 $1,050,000 $1,050,000 $575,435 $575,435

0004 $66,000 $66,000 $63,307 $63,307

0004AA $215,000 $215,000 $186,282 $186,282

0005 $62,191 $62,191 $44,737 $44,737

0005AA $6,025 $6,025 $4,377 $4,377

1001AA $6,526,501 $5,763,603

1001AB $648,340 $211,000

1001AC $2,250,551 $2,031,292

1002 $139,000 $139,000 $84,748 $84,748

1003 $1,082,000 $1,082,000 $779,076 $779,076

1004 $68,000 $68,000 $66,540 $66,540

1005 $64,026 $64,026 $51,274 $51,274

1005AA $16,879 $16,879 $15,235 $15,235

1005AB $0 $0

2001AA $6,717,972 $5,386,751

2001AB $667,790 $ $60,814

2001AC $2,312,467 $2,011,640

2002 $219,000 $219,000 $46,130 $46,130

2003 $1,114,000 $1,114,000 $797,317 $797,317

2004 $105,000 $105,000 $84,670 $84,670

2005 $65,646 $65,646 $47,926 $47,926

2005AA $17,344 $17,344 $15,087 $15,087

3001AA $6,914,956 $5,814,956

3001AB $687,824 $62,824

3001AC $2,376,320 $    $2,118,485

3002 $225,000 $225,000 $80,000 $80,000

3003 $1,147,000 $1,147,000 $1,147,000 $1,147,000

3004 $108,000 $108,000 $108,000 $108,000

3005 $67,843 $67,843 $54,096 $54,096

3005AA $17,822 $17,822 $15,888 $15,888

4001AA $7,119,319 $7,119,319

4001AB $708,459 $708,459

4001AC $2,442,072 $1,800,400

4002 $232,000 $232,000 $232,000 $232,000

4003 $1,182,000 $1,182,000 $1,182,000 $1,182,000

4004 $111,000 $111,000 $111,000 $111,000

4005 $70,146 $70,146 $70,146 $70,146

4005AA $18,316 $18,316 $13,503 $13,503

TOTAL $54,571,321 $44,950,975

 

     

     

   

     

     

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4)(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4) (b) (4)
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NOTE:  The section numbers in this Task Order correspond to the section numbers in the Alliant 

Contract.  Section C of the contractor’s Alliant Contract is applicable to this Task Order and is 

hereby incorporated by reference.  In addition, the following applies: 

 

C.1 BACKGROUND 

 

C.1.1 PURPOSE 

 

The purpose of this effort is to provide Puget Sound Naval Shipyard & Intermediate 

Maintenance Facility (PSNS & IMF) with Information Technology (IT) support for Continental 

United States (CONUS) and Outside Continental United States (OCONUS) systems not covered 

under the Navy’s Navy Marine Corps Internet (NMCI) contract.  NMCI currently provides 

desktop, fileshare and network support for CONUS computer users.  This effort does not include 

NMCI supported services.     

 

C.1.2 BACKGROUND 

 

PSNS & IMF is focused on providing customers with quality, timely and cost efficient 

maintenance, modernization, and technical and logistics support.  PSNS & IMF has sites in 

Bremerton, Bangor, Everett, San Diego, and, Japan and wherever its workers go to fix ships. 

Additional OCONUS sites may be implemented in the future.  PSNS & IMF employs more than 

10,000 engineering and industrial personnel (7,500 computer users) and serves as a major 

maintenance depot for the U.S. Navy.   

 

PSNS & IMF proactively maintains an IT architecture that supports users on a real time basis to 

include access to needed corporate information from NMCI workstations for CONUS and 

Government owned workstations for CONUS and OCONUS.   

 

IT support for PSNS & IMF is blended.  Government personnel work side by side with 

contractor staff to maintain PSNS & IMF IT systems.  

 

C.1.3 AGENCY MISSION 

 

PSNS & IMF’s mission is one team ensuring freedom by fixing ships and supporting the 

warfighter.  

 

C.1.4 CURRENT IT/NETWORK ENVIRONMENT 

 

PSNS & IMF is responsible for the design, implementation, maintenance and management of all 

networks and communications on the PSNS & IMF Naval complex and remote sites that is not 

covered by the Navy’s NMCI contract.  The PSNS & IMF LAN is a general support sensitive 

unclassified network that operates in the UNIX and Windows environments. The network 

provides office automation tools to PSNS & IMF administrative, investigative, analytical, 

technical, and production personnel in carrying out their mission-related functions. 

Administrative support is facilitated through the use of commercial off-the-shelf (COTS) 

products and government off-the-shelf (GOTS) applications (locally developed applications and 
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corporate applications). The PSNS & IMF LAN provides access to information resources via 

commercially obtainable equipment (COE) including communication equipment, servers, 

workstations, and peripherals. This environment supports OCONUS infrastructure providing 

network connectivity to approximately 300 OCONUS workstations.   

 

C.2 SCOPE 

 

PSNS & IMF services a broad and constantly changing client base (CONUS and OCONUS) with 

diverse IT requirements.  Just as the client's base is fluid, so are the client's requirements and the 

IT products available to answer those requirements.  The scope of this effort includes all facets 

of computer, network, and communications hardware and software technology, products and 

systems not covered under the Navy’s NMCI contract.  The contractor is not be responsible for 

the development and maintenance of IT processes and procedures.   

 

C.3 OBJECTIVE 

 

The primary objectives of this task order are to provide continuing IT integration and technical 

support to PSNS & IMF including remote sites and detachments to meet mission requirements. 

 

C.4 TASKS  

 

Task 1 - Transition 

Task 2 – Program Management 

Task 3 – Network Support 

Task 4 – Applications Management 

Task 5 – Applications Operations Support 

Task 6 – Systems Administration 

Task 7 – Information Assurance & Security Engineering 

Task 8 – Customer Support Services 

Task 9 – Comptroller Support 

Task 10 – Other PSNS & IMF Support 

Task 11 – Surge Support -Optional  

 

C.4.1   TASK 1 - TRANSITION 
 

C.4.1.1   SUBTASK 1 – TRANSITION IN  

 

A transition shall ensure minimum disruption to vital Government business.  The contractor shall 

ensure there will be no service degradation during and after transition.  The contractor shall 

propose a draft Transition Plan and present a finalized Transition Plan for the migration of 

current systems and operations within five (5) working days after award.  

 

C.4.1.2   SUBTASK 2 –TRANSITION OUT  

 

The Transition-Out Plan shall facilitate the accomplishment of a seamless transition from the 

incumbent to an incoming contractor /government personnel at the expiration of the Task Order.  
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The contractor shall provide a Transition-Out Plan NLT ninety (90) days prior to expiration of 

the Task Order.  The contractor shall identify how it will coordinate with the incoming contractor 

and/or Government personnel to transfer knowledge regarding the following: 

 Project management processes, 

 Points of contact, 

 Location of technical and project management documentation, 

 Status of ongoing technical initiatives, 

 Appropriate contractor to contractor coordination to ensure a seamless transition, 

 Transition of  key personnel, 

 Identify schedules and milestones, 

 Identify actions required of the Government, and  

 Establish and maintain effective communication with the incoming contractor/ 

Government personnel for the period of the transition via weekly status meetings. 

 

C.4.2 TASK 2 –PROGRAM MANAGEMENT 

 

The contractor shall provide program management support under this Task Order.  This includes 

the management and oversight of all activities performed by contractor personnel, including 

subcontractors, to satisfy the requirements identified in this Statement of Work (SOW).  The 

contractor shall identify a Program Manager (PM) by name, who shall provide management, 

direction, administration, quality assurance, and leadership of the execution of this Task Order.  

 

C.4.2.1   SUBTASK 1 – COORDINATE PROJECT KICKOFF MEETING 

 

The contractor shall schedule, coordinate and provide an agenda for the Project Kick-Off 

Meeting at the location approved by the Government.  The meeting will provide an introduction 

between the contractor personnel and Government personnel who will be involved with the Task 

Order. The meeting will provide the opportunity to discuss technical, management, security 

issues, travel authorization, and reporting procedures.  At a minimum, the attendees shall include 

vital contractor personnel, representatives from the directorates, other relevant Government 

personnel, and the Federal Systems Integration and Management Center (FEDSIM) Contracting 

Officer’s Representative (COR).  The contractor shall provide the following at the kickoff 

meeting: 

 

 Transition Plan, 

 Final Quality Control Plan, and  

 PMP. 

 

C.4.2.2   SUBTASK 2 – PREPARE A MONTHLY STATUS REPORT (MSR) 

 

The contractor Program Manager shall develop and provide an MSR, using MS Office Suite 

applications, by the 10th of each month via electronic mail to the Client Representative (CR) and 

the COR.  The MSR shall include the following:  
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 Activities during reporting period, by task (Include:  On-going activities, new activities, 

completed activities, progress to date on all above mentioned activities).  Start each 

section with a brief description of the task, 

 Problems and corrective actions taken. Also include issues or concerns and proposed 

resolutions to address them, 

 Personnel gains, losses and status (security clearance, etc.), 

 Government actions required, 

 Schedule (Shows major tasks, milestones, and deliverables, planned and actual start and 

completion dates for each), 

 Summary of trips taken, conferences attended, etc.  (Attach trip reports to the MSR for 

reporting period), 

 EVM statistics, 

 Accumulated invoiced cost for each CLIN up to the previous month, 

 Projected cost of each CLIN for the current month,  

 Comparison data / monthly performance reports, and 

 Contractor performance metrics. 

 

C.4.2.3   SUBTASK 3 - PREPARE A PROGRAM MANAGEMENT PLAN (PMP) 

 

The contractor shall document all support requirements in a PMP.  The PMP shall describe the 

proposed management approach. The PMP shall include milestones, tasks, and subtasks required 

in this Task Order.  The PMP shall provide for an overall Work Breakdown Structure (WBS) and 

associated responsibilities and partnerships with Government organizations.  The PMP shall 

include the contractor’s Quality Control Plan (QCP).  

 
The PMP is an evolutionary document.  It shall be updated yearly.  The contractor shall work 

from a Government approved PMP.  The contractor shall work from a new version of the PMP 

once approved by the Government. 

 

C.4.2.4   SUBTASK 4 – PREPARE TRIP REPORTS 
 

The Contractor shall provide the Government with a Trip Report five (5) days after the travel is 

completed.  The contractor shall identify the travel, to include: the name of the employee, 

location of travel, duration of trip, POC at travel location, task that the travel supports, benefit to 

the Government, accomplishments/lessons learned, and itemized listing of expenses, both 

planned and actual. 

 

C.4.2.5   SUBTASK 5 – UPDATE QUALITY CONTROL PLAN (QCP) 

 

The contractor shall update the QCP submitted with their proposal and provide a final QCP.  The 

contractor shall periodically update the QCP as changes in program processes are identified. 

 

C.4.2.6   SUBTASK 6 – SECTION 508 COMPLIANCE REQUIREMENTS 
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Unless the Government invokes an exemption, all EIT  (Electronic Information Technology) 

products and services proposed shall fully comply with Section 508 of the Rehabilitation Act of 

1973, per the 1998 Amendments, 29 U.S.C. 794d, and the Architectural and Transportation 

Barriers Compliance Board’s Electronic and Information Technology Accessibility Standards at 

36 CFR 1194.  The contractor shall identify all EIT products and services proposed, identify the 

technical standards applicable to all products and services proposed and state the degree of 

compliance with the applicable standards. Additionally, the contractor must clearly indicate 

where the information pertaining to Section 508 compliance can be found (e.g., Vendor’s or 

other exact web page location).  The contractor must ensure that the list is easily accessible by 

typical users beginning at time of award. 

 

C.4.2.7   SUBTASK 7 – IN-PROGRESS REVIEWS (IPR) 

 

The contractor shall conduct Monthly In-Progress Review Meetings to discuss program, project 

and service status, existing or potential problems, and projected tasks and milestones. In 

addition, the contractor shall provide updates to the PMP at the IPR. The contractor shall provide 

the FEDSIM Contracting Officer Representative (COR) and the PSNS & IMF Technical Point of 

Contact an e-mail three (3) business days before the meeting containing the agenda for the 

meeting and any materials that will be discussed during the meeting.  The contractor shall 

publish the minutes for each IPR by the close of business the following day. 

 

C.4.3 TASK 3 –– NETWORK SUPPORT  

 

This includes support for workstations, servers, peripherals, and other telecommunications 

devices.  The contractor shall support the following functions necessary to ensure that the Navy’s 

IT systems at PSNS & IMF are operational and available to the users.  Activities shall include, 

but are not limited to, operational, maintenance, and administrative tasks that are not covered 

under the NMCI contract: 

 

 Add, change, remove station cables from concentrators and patch panels, and maintain 

correct labeling of station cables, 

 Provide Local Area Network (LAN)/system hardware and software support, and 

 Implement and monitor Navy security policies. 

 

C.4.3.1   SUBTASK 1 - NETWORK MAINTENANCE 

 

Following existing network design and procedures, the contractor shall install, operate, maintain, 

and configure all network infrastructure systems to include fiber optics, switches, hubs, routers, 

and other required equipment to provide data connectivity to and from all Navy activities 

operated or supported by PSNS & IMF with minimal interruption of services.   

 

C.4.3.2   SUBTASK 2 - CABLE PLANT SUPPORT 

 

The contractor shall perform site surveys of PSNS & IMF, in accordance with PSNS & IMF 

processes and procedures (provided at time of award), for the infrastructure not supported under 

the Navy’s NMCI contract.  Recommendations for placement and installation of the cable plant, 
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type of cabling, and maintenance support requirements of cabling (located both indoors and 

outdoors) will be required.  The contractor shall deliver a final Site Survey Report. 

 

The contractor shall install, test, evaluate, certify to industry standards, maintain, and repair all 

cable plant facilities to operational requirements.  Documentation such as Cable Plant Upgrade 

Design Documentation, Cable Plant Upgrade Design Drawings, Cable Plant As Built LAN 

Upgrade Design Drawings, Maintenance and Repair Status Reports, Configuration Management 

Documentation, Operational Manuals, and Engineering Data, will be delivered as required.  

Cable plant support is required eight (8) hours per day, five (5) days per week for contractor 

personnel.  Hours may need to be adjusted or extended based on fluctuating workload and 

project needs.  Additionally, the contractor shall transport equipment to required PSNS & IMF 

locations. 

 

C.4.4 TASK 4 – APPLICATION MANAGEMENT  

 

There are two major categories of application management personnel.  The first category is 

personnel that provide support to shipyard enterprise applications.  Also known as corporate 

applications, they are developed by a central design agent for all shipyards to locally manage and 

operate.  Of the current 30 corporate applications, approximately 7% are currently managed by 

contract support.  The second category is personnel that provide support to locally developed and 

maintained applications.  Of the current 90 locally developed applications, approximately 30% 

are managed by contract personnel.  Technology for locally developed applications include, but 

are not limited to, Microsoft .NET (dot net) Framework , ColdFusion, SharePoint (WSS/MOSS), 

Visual Studio, C++, CSS, Oracle and SQLServer RDBMS, etc. 

 

The contractor shall: 

 

 Plan, schedule, and manage the implementation of Commercial Off-The-Shelf (COTS) 

software and Government Off-The-Shelf software (GOTS), 

 Manage and install routine and regularly scheduled COTS/GOTS updates, 

 Prepare test and implementation plans for COTS/GOTS updates,  

 Execute and validate COTS/GOTS requirements and specifications including batch and 

interface processes during application release testing, 

 Continuously examine and evaluate the COTS/GOTS data interface and batch processes, 

proposing technically feasible improvements to automation that will benefit the shipyard,  

 Troubleshoot COTS/GOTS application anomalies, 

 Work with internal departments as well as outside activities and agencies diagnosing and 

resolving problems in response to user reported incidents, customer functional issues, 

technical problems, questions, or concerns, 

 Provide user account management consisting of: 

o Creation, 

o Password resets, 

o Modifications, 

 Assist user community creating and maintaining reports, 

 Assist PSNS & IMF departments and external commands in answering data calls, 
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 Develop and maintain data processing schedules following the requirements of PSNS & 

IMF applications, Oracle Database Administrators (DBA), Solaris System Administrator 

(SAs), PSNS & IMF departments and external commands, 

 Provide analysis, design, evaluation, and programming support for IT systems deployed 

locally at PSNS & IMF, 

 Provide analysis, design, evaluation, programming, and support for Web-based systems 

deployed at PSNS & IMF,  

 The contractor shall provide complete documentation on all developed or modified 

systems, including but not limited to user and maintenance documentation, and insertion 

of imbedded program comments, 

 Maintain working knowledge of Navy standard software, 

 Troubleshoot, resolve, and document inquiries and report possible discrepancies in 

corporate data and associated output, 

 Issue passwords and maintain password database(s), 

 Provide data administration and ad-hoc reporting functions, and 

 Manage CAD/CAM Software.  

 

C.4.5 TASK 5 – APPLICATIONS OPERATIONS SUPPORT 

 

Applications Operations support includes maintaining data, processing schedules, monitoring 

batch processes and interfaces, and executing daily and nightly batch job runs for GOTS 

Systems.  Computer Operations Centers are operated at both the Bremerton and Bangor sites.  

The Bremerton site requires a continual presence during swing and graveyard shifts, seven (7) 

days a week, 365 days a year.  A majority of operations procedures require a second set of eyes 

to ensure parameters are correctly entered prior to job execution. The Bangor site requires a 

continual presence five (5), days a week, Monday – Friday, for a minimum of 13 hours per day. 

Both sites require sufficient staffing to account for operator personnel absences (e.g., vacation, 

sickness, etc). 

 

The Contractor shall: 

 Develop and maintain data processing schedules following the requirements of PSNS & 

IMF application managers, database administrators, departmental POC (point of contact), 

and external commands, 

 Execute interface and batch processes for local and corporate applications, 

 Monitor batch processes and interfaces to successful completion, 

 Capture, troubleshoot, and/or report any anomalies of application, batch, interface, or 

system failures, 

 Analyze, code, and coordinate daily settings of process control codes and designators for 

Payroll/Cost and MAT (Material) applications for daily batch jobs, 

 Monitor server status, utilizing provided software tools, and report anomalies to the 

correct POC, and 

 Operate data processing printing equipment for work documents including the scheduling 

and distribution of print jobs.  

 

C.4.6 TASK 6 – SYSTEMS ADMINISTRATION 
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System administration consists of the planning and coordinating installation, testing, operation, 

troubleshooting, and maintenance of hardware and software systems.   System administration 

includes assisting in the following: 

 

 Manage accounts and access to systems and equipment, 

 Manage systems resources including performance, capacity, availability, serviceability, 

and recoverability, 

 Implement security procedures and tools, 

 Develop and document systems administration standard operating procedures, 

 Resolve hardware/software interface and interoperability problems, 

 Ensure systems availability, functionality, integrity, and efficiency,  

 Maintain systems configuration, 

 Manage the installation and integration of systems fixes, updates, and enhancements, 

 Ensure the rigorous application of information security and information assurance 

policies, principles, and practices in the delivery of systems administration services, 

 Maintain configuration documentation of systems and equipment, 

 Update disaster recovery documentation, 

 Maintain, monitor, and performance tuning (Balancing the load on the servers) 

  Data backup and recovery, 

 Maintain the environment of computer data center(s) (temperature, humidity, cleanliness, 

etc.),  

 Monitor and analyze audit logs, report any irregularities, 

 Monitor server disk storage (by user and by program) including temporary storage 

requirements (print queues, etc.), 

 Archive and delete unneeded files, 

 Recover disk space from deleted users, 

 Maintain structure of rights for accounts and groups, and 

 Perform system back-up functions on a daily, weekly and monthly basis as required. 

 

C.4.7 TASK 7 – INFORMATION ASSURANCE  

 

The contractor shall review existing PSNS & IMF security policies and procedures, whether 

formal or informal.  The contractor shall work closely with the PSNS & IMF Information 

Assurance Manager (IAM) and staff to develop formal policies and procedures to facilitate the 

protection of U.S. Government sensitive unclassified and classified information and the security 

of the various PSNS & IMF information systems and networks. The contractor shall review 

existing PSNS & IMF, Naval Sea Systems Comment (NAVSEA), Department of Defense (DoD) 

and Department of Navy (DON)  policies, procedures and guidelines and shall draft appropriate 

policy documents for implementation across the PSNS & IMF enterprise as directed by the IAM. 

The contractor shall assist appropriate government personnel in determining information 

assurance (IA) requirements, aid in the development of policies and procedures for 

implementation, and provide support in implementing these mechanisms and processes to ensure 

that the policies can be enforced. This includes Information Assurance Vulnerability Alert 

(IAVA) tracking, IA awareness training, System Administrator certification, and all other 
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activities that contribute to the successful implementation of the full range of IA policies, 

procedures, and guidelines. The contractor shall: 

 

 Provide on-site technical support for the PSNS & IMF Information Assurance Manager 

(IAM), 

 Prepare weekly highlights, monthly and ad-hoc reports for management, 

 Upon request provide information security analysis services to the PSNS & IMF IAM, 

 Assist PSNS & IMF in preparing Certification & Accreditation (C&A) documentation for 

submission to the Designated Approving Authority (DAA).  

 Utilize DoD standard software tools to conduct vulnerability scans of all equipment on 

the PSNS & IMF network for vulnerabilities to ensure sound security configurations, 

 Assist systems administrators in implementing corrective actions required as a result of 

vulnerabilities uncovered during system scans, 

 Maintain a tracking log for all Electronic Spillage activity across the PSNS & IMF 

enterprise, 

 Support Information Assurance (IA) strategic planning activities to evaluate services 

provided to the PSNS & IMF Enterprise through assessment of priorities and risks, 

 Maintain the C&A package repository, 

 Develop and maintain the C&A accreditation status tracking database, used to record the 

present status of all PSNS & IMF accreditation packages as well as storing/archiving 

information on accreditations already received and systems that have since been 

inactivated, and 

 Assist with the destruction of removable media generated at PSNS & IMF. 

 

C.4.8   TASK 8 – CUSTOMER SUPPORT SERVICES 

 

Customer support services include the PSNS & IMF IT Tier 1 Help Desk which requires 24 x 7 

coverage, requiring a minimum of three employees per shift.  Other customer support services 

require other personnel to work normal day shifts.  The contractor shall assist in providing on-

site PSNS & IMF IT customer support services for all CONUS and OCONUS users, including, 

but not limited to, the following: 

 Troubleshooting,  

 Equipment technical evaluation, 

  Password resets, 

  Account management, 

  IT user training, 

  Waterfront project support, 

  IT asset inventory, 

  Requests for IT services (moves, adds, changes (MACs), Remedy tickets, NMCI trouble 

tickets, etc.), 

  Data input requests for NMCI services, 

 Administration and Management of Global Groups, Distribution Lists, Public Folders, 

 Account Management, 

 Material inventory & metrics, 

 Remedy Accounts,   
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 Manage the IT hardware lifecycle management program including: excessing hard drives, 

end-of-life IT equipment and maintaining chain-of-custody transaction records, 

 Manage the printer consumables program, including: replacing consumables, maintaining 

a consumables inventory, and providing printer consumable ordering information based 

on inventory and usage metrics, 

 Support the cell phone program by issuing cell phones, Blackberries, and accessories; 

troubleshooting cell phone problems; and maintaining inventory listings that identify 

equipment assignments,  

 Maintain an inventory of laptops to include issuing and receiving, 

 Install, remove or change workstations, printers, scanners, and 

 Issue passwords and maintain password database(s). 

 

C.4.9   TASK 9 – COMPTROLLER SUPPORT  

 

The contractor shall assist the Comptroller Department at PSNS & IMF, during normal business 

hours, with data input and data validation for Shipyard Cost Database (COST), Supervisor’s 

Desk (SUPDESK) (Timekeeping), and Defense Travel System (DTS) applications.  

 

C.4.10   TASK 10 – OTHER PSNS & IMF SUPPORT  

 

The contractor shall provide support to other PSNS & IMF activities as described below.  

 

C.4.10.1   SUBTASK 1 - SAN DIEGO AREA SUPPORT 

 

The contractor shall provide on-site customer support services specialists for both classified and 

unclassified IT systems and supporting infrastructure.  The contractor shall assist PSNS & IMF 

by providing on-site support at the San Diego area locations supporting Navy Nuclear Propulsion 

Program Network (NNPP) including Communication Security (COMSEC).  The required 

support shall include: communications support, server configuration and maintenance, COMSEC 

support, and desktop support.  Support is required eight (8) hours per day, five (5) days per week 

for personnel.  Hours may need to be adjusted or extended based on fluctuating workload and 

project needs. 

 

C.4.10.2   SUBTASK 2 - OCONUS SUPPORT 

 

The contractor shall provide a single on-site support services specialist to include basic network 

administration (including inside and outside cable plant), basic network server administration 

and customer support for ship maintenance and repair activities at the PSNS & IMF detachment 

located in Yokosuka, Japan.  Government oversight and contractor augmentation will be 

provided during peak workload events.   

 

C.4.10.3   SUBTASK 3 - NAVY ENTERPRISE MAINTENANCE AUTOMATED 

     INFORMATION SYSTEMS (NEMAIS) AND REGIONAL MAINTENANCE 

    AUTOMATED INFORMATION SYSTEMS (RMAIS) ADMINISTRATION 
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The contractor shall provide assistance with NEMAIS Disaster Recovery (DR) and provide all 

functions associated with RMAIS Administration and Management.  The contractor shall work 

in conjunction with PSNS & IMF IT personnel to ensure the systems, applications, data integrity, 

and connectivity are maintained at all times.  The following is a summary of services the 

contractor shall provide in performance of this task.  

 

 Ensure that the systems are operationally available 24x7x365, 

 Ensure backups are completed in accordance with technical requirements identified in the 

NEMAIS and RMAIS procedures, 

 Operate and monitor all systems associated with the NEMAIS DR and RMAIS hardware, 

 Cycle or restart system application products at the request of NEMAIS and RMAIS 

Technical Staff, 

 Maintain daily database logs as directed using the Tivoli Storage Manager, and 

 Eject, package, and ship media to NEMAIS Technical staff as directed. 

 

C.4.11   TASK 11 – SURGE SUPPORT (OPTIONAL) 
 

Based on the nature of U.S. Navy ship maintenance, there may be a need for emergency repairs 

or a shift or increase in workload (Wartime requirements, etc.) to meet National Security 

requirements.  Operations and maintenance changes in the Navy’s network system may also 

result in an increase in workload.  The contractor shall be prepared to provide CONUS or 

OCONUS support for unanticipated surge support requirements for all identified tasks within the 

Task Order.  

 

C.4.12    TASK 12 – 4RMC 

 

The Contractor shall provide the design, implementation, infrastructure, maintenance, and 

management of the 4RMC suite of applications.  The following is a summary of services the 

contractor shall provide in performance of this task. 

 

Windows System Administration/CITRIX/VM - including but not limited to:  

 Build, maintain, troubleshoot, and repair Windows server hardware and software  

 Monitor and manage use of disk space, permissions, and connections  

 Perform physical and data security  

 Maintain server backups for disaster recovery  

 Monitor server performance and tune as necessary  

 Develop and maintain Windows server documentation  

 Maintain Domain system policies to administratively enforce application and security 

setting for users and computers  

 Assist in the enforcement of the Naval Shipyard Corporate Network (NSCN) 

INFOSEC Policy with minimum impact to the daily Shipyard business  

 Protection of FOUO, PII and Business Sensitive Data  

 Change and configuration management  

 Manage shared network applications  
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 Provide processes for increased functionality of centralized administration of 

Windows clients  

 Provide technical support for Windows server related issues  

 Anti-Virus Administration  

 

UNIX System Administration - including but not limited to:  

 Manage UNIX Server user accounts  

 Monitor system performance and tune as necessary  

 Schedule and Perform system backups (Operating system and Oracle database)  

 Perform physical and data security  

 Maintain operating system and software  

 Build, maintain, troubleshoot, and repair UNIX server hardware and software  

 Develop and maintain system documentation  

 Maintain server backups for disaster recovery  

 Assist in the enforcement of the Naval Shipyard Corporate Network (NSCN) 

INFOSEC Policy with minimum impact to the daily Shipyard business  

 Protection of FOUO, PII and Business Sensitive Data  

 Setup, configure, manage and maintain components of the NSCN INFOSEC 

Boundary (Firewall, etc.)  

 Change and configuration management  

 Provide technical support for UNIX server related issues  

 

Production Operations Support - including but not limited to:  

 Develop and maintain data processing schedules following the requirements of 

Application users, ORACLE DBAs, and external commands 

 Develop and maintain data processing schedules following the requirements of 

Application users, ORACLE DBAs, and external commands.  

 Execute interfaces and batch processes for local and corporate applications.  

 Monitor batch processes and interfaces for successful completion.  

 Capture, troubleshoot, and/or report any anomalies of application, batch, interface or 

system failures.  

 Analyze, code, and coordinate daily settings of process control codes for payroll / 

cost applications, and MAT designators for daily batch.  

 

 

Application Managers- including but not limited to:  

 

 Ensure the integrity of data housed in the corporate databases.  

 Provide problem resolution and corrective action to ensure data integrity.  

 Manage and install routine and regularly scheduled application releases, interface, 

batch processes.  

 Prepare test and implementation plans for application releases, interface, batch 

processes.  

 Executes / Validates batch processes and interfaces during application release testing.  
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 Troubleshoot Corporate Application anomalies 

 Continuously examine and evaluate the data interface and batch process, proposing 

technical feasible approaches and making recommendations regarding a more 

effective and efficient approach to automation.  

 Plan, schedule and manage the implementation of the following types of software 

applications:  

 Corporate and other non-locally developed software  

Commercial Off-The-Shelf (COTS) software and Government Off-The-Shelf 

software (GOTS)  

 Web and Rapid Application Development (RAD) software for local shipyard 

development 

 Coordinates Application User Functional Groups  

 Works with outside activities and agencies diagnosing and resolving problems in 

response to user reported incidents, customer functional issues, technical problems, 

questions or concerns 

 Prepare and submit Software Trouble Record (STR), Engineering Change Proposal 

(ECP), System Improvement Request (SIR), Data Modification Request (DMR) and 

Software Problem Correction Request (SPCR) to the appropriate Central Design 

Agencies.  

 Software Application Testing and Troubleshooting Coordination  

 Software Application Administration, Routine Maintenance and Data Management.  

 

Oracle Database Administration- including but not limited to:  

 Ensure the recoverability and accessibility of all databases  

 Manage database backup & recovery processes  

 Database design (General, Logical, Physical)  

 Database creation, database maintenance  

 Oracle software maintenance   

 Database security   

 Resolve daily problems and troubleshooting  

 

Network Engineering and Support- including but not limited to:    

 Manage and Monitor all components that form the LAN cable plants  

 Plan, Design and Manage the installation of all expansions or modifications of the 

Fiber Optic or Twisted Pair cable plant  

 Plan, Procure and Install upgrades on the cable plant and transport electronics  

 Perform Fault isolation and repair on the cable plants. 

 Plan, Procure, and Install all necessary modular walls, office furnishings, furniture, 

and electrical capability required to sustain the support and management of the 4RMC 

Application Suite. 
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IT Help Desk - including but not limited to:  

   

 Password Resets/Unlock Account For: AIM, AIMxp, COST, JEDMICS, LHIS, 

MAT, MRQT, Payroll, Planning Yard, PSNS Legacy, QDB, RIPP, SABRS, 

SUPDESK  

 Answer trouble calls and try to resolve if not able to resolve then the IT Help Desk 

will prepare trouble ticket, route ticket to the appropriate support group, track 

progress and inform user of status.  
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NOTE:  The section numbers in this Task Order correspond to the section numbers in the Alliant 

Contract.  Section D of the contractor’s Alliant Contract is applicable to this Task Order and is 

hereby incorporated by reference.  In addition, the following applies: 

 

D.1   PRESERVATION, PACKAGING, PACKING, AND MARKING 

 

The contractor shall deliver all electronic versions by email and CD-ROM as well as placing in 

the PSNS & IMF designated repository.  Identified below are the required electronic formats, 

whose versions must be compatible with the latest, commonly available version on the market. 

 

 Text   Microsoft Word 

 Spreadsheets  Microsoft Excel 

 Briefings   Microsoft PowerPoint  

 Drawings   Microsoft Visio 

 Schedules   Microsoft Project  
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NOTE:  The section numbers in this Task Order correspond to the section numbers in the Alliant 

Contract.  Section E of the contractor’s Alliant Contract is applicable to this Task Order and is 

hereby incorporated by reference.  In addition, the following applies: 

 

E.1 FAR CLAUSES INCORPORATED BY REFERENCE 

 

The following clauses apply to this Task Order.  Upon request the Contracting Officer will make 

their full text available.  Also, the full text of a clause may be accessed electronically at this 

address: http://acqnet.gov/far/index.html 

 

CLAUSE # CLAUSE TITLE DATE 

52.246-3 
Inspection of supplies – Cost 

reimbursement 
May 2001 

52.246-5 
Inspection of services – Cost 

reimbursement 
Apr 1984 

52.246-11 
Higher-level contract quality 

requirement 
Feb 1999 

52.246-15 Certificate of conformance Apr 1984 

 

E.2 PLACE OF INSPECTION AND ACCEPTANCE 
 

Inspection and acceptance of all work performance, reports and other deliverables under this 

Task Order shall be performed by the PSNS & IMF TPOC and FEDSIM COR. 

 

E.3 SCOPE OF INSPECTION 
 

All deliverables will be inspected for content, completeness, accuracy and conformance to Task 

Order requirements by the FEDSIM COR.  Inspection may include validation of information or 

software through the use of automated tools, testing or inspections of the deliverables, as 

specified in the Task Order.  The scope and nature of this inspection will be sufficiently 

comprehensive to ensure the completeness, quality and adequacy of all deliverables. 

 

The Government requires a period not to exceed 15 work days after receipt of final deliverable 

items for inspection and acceptance or rejection. 

 

E.4 BASIS OF ACCEPTANCE 
 

The basis for acceptance shall be compliance with the requirements set forth in the Task Order, 

the contractor’s proposal and other terms and conditions of the contract.  Deliverable items 

rejected shall be corrected in accordance with the applicable clauses. 

 

For software development, the final acceptance of the software program will occur when all 

discrepancies, errors or other deficiencies identified in writing by the Government have been 

resolved, either through documentation updates, program correction or other mutually agreeable 

methods. 
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Reports, documents and narrative type deliverables will be accepted when all discrepancies, 

errors or other deficiencies identified in writing by the Government have been corrected. 

 

If the draft deliverable is adequate, the Government may accept the draft and provide comments 

for incorporation into the final version. 

 

All of the Government's comments to deliverables must either be incorporated in the succeeding 

version of the deliverable or the contractor must demonstrate to the Government's satisfaction 

why such comments should not be incorporated. 

 

If the Government finds that a draft or final deliverable contains spelling errors, grammatical 

errors, improper format, or otherwise does not conform to the requirements stated within this 

Task Order, the document may be immediately rejected without further review and returned to 

the contractor for correction and resubmission.  If the contractor requires additional Government 

guidance to produce an acceptable draft, the contractor shall arrange a meeting with the FEDSIM 

COR.  

 

E.5 DRAFT DELIVERABLES 
 

The Government will provide written acceptance, comments and/or change requests, if any, 

within 15 work days (unless specified otherwise in section F) from Government receipt of the 

draft deliverable.  Upon receipt of the Government comments, the contractor shall have 15 work 

days to incorporate the Government's comments and/or change requests and to resubmit the 

deliverable in its final form. 

 

E.6 WRITTEN ACCEPTANCE/REJECTION BY THE GOVERNMENT 

 

The Contracting Officer (CO)/Contracting Officer’s Representative (COR) shall provide written 

notification of acceptance or rejection of all final deliverables within 15 work days (unless 

specified otherwise in section F).  All notifications of rejection will be accompanied with an 

explanation of the specific deficiencies causing the rejection. 

 

E.7 NON-CONFORMING PRODUCTS OR SERVICES 
 

Non-conforming products or services will be rejected.  Deficiencies will be corrected, by the 

contractor, within 15 work days of the rejection notice. If the deficiencies cannot be corrected 

within 15 work days, the contractor will immediately notify the FEDSIM COR of the reason for 

the delay and provide a proposed corrective action plan within 15 work days.  
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NOTE:  The section numbers in this Task Order correspond to the section numbers in the Alliant 

Contract.  Section F of the contractor’s Alliant Contract is applicable to this Task Order and is 

hereby incorporated by reference.  In addition, the following applies: 

 

F.1 FAR CLAUSES INCORPORATED BY REFERENCE 

 

The following clauses apply to this task order.  Upon request the Contracting Officer will make 

their full text available.  Also, the full text of a clause may be accessed electronically at this 

address: http://acqnet.gov/far/index.html 

 

CLAUSE # CLAUSE TITLE DATE 

52.242-15 Stop-work order Aug 1989 

52.242-15 Alternate I Apr 1984 

 

F.3 PERIOD OF PERFORMANCE 

 

The period of performance for this Task Order is one (1) year base period and four (4), one (1) 

year options for a total Period of Performance of five (5) years (if all optional periods are 

exercised) 

 

Base Period – July 2, 2010 – August 15, 2011 

Option Period 1 – August 16, 2011 – August 15, 2012 

Option Period 2 – August 16, 2012 – August 15, 2013 

Option Period 3 – August 16, 2013 – August 15, 2014 

Option Period 4 – August 16, 2014 – July 1, 2015 

 

F.4 PLACE OF PERFORMANCE 

 

Place of Performance is the PSNS & IMF Bremerton, Everett, Bangor, San Diego/North Island, 

and Yokosuka, Japan.   

 

F.5 DELIVERABLES 

 

The following schedule of milestones will be used by the FEDSIM COR to monitor timely 

progress under this Task Order.   

 

The following abbreviations are used in this schedule:  

NLT:  No Later Than 

TOA:  Task Order Award 

All references to Days:  Government Workdays 

 

NO. DELIVERABLE SOW 

REF 

DELIVERY 

TIME 

00 Project Start Date - TOA 

 TASK 1   
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01 Final Transition-In Plan C.4.1.1 5 Days after TOA 

02 Transition-Out Plan C.4.1.2 60 Days Prior to 

TO expiration 

 TASK 2   

03 Kick Off Meeting Agenda C.4.2.1 3 days after TOA 

04 Monthly Status Reports C.4.2.2 10
th

 Day of 

Month 

05 Project Management Plan C.4.2.3 5 days after TOA 

and Revised 

Yearly  

06 Trip Reports C.4.2.4 5 Days After end 

of Travel 

07 QCP Update C.4.2.5 5 Days after TOA 

08 508 Compliance Listing C.4.2.6 30 Days after 

TOA 

09 IPR Briefings C.4.2.7 1 Day after IPR 

 

F.6 PLACE(s) OF DELIVERY 

 

Unclassified deliverables and correspondence shall be delivered to the GSA Contracting Officer 

(CO) and Contracting Officer’s Representative (COR) at the address below: 

GSA Contracting Officer 

 

GSA FAS AAS FEDSIM 

ATTN:  Denise VonDibert, CO 

1800 F Street NW 

Suite 3100 

Washington DC  20405 

Telephone: (703) 589-2643 

Email: denise.vondibert@gsa.gov 

 

Contracting Officer’s Representative 

 

GSA FAS AAS FEDSIM 

ATTN:  Jean Mulligan-Wasser, COR 

1800 F Street NW 

Suite 3100 

Washington DC  20405 

Telephone: (509) 230-7150 

Email: jean.mulligan-wasser@gsa.gov 

Copies of all deliverables shall also be delivered to the PSNS & IMF TPOC at the address 

below:   

Mr.  Dale Willson 

PSNSY 
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1400 Farragut Avenue, Code 1230 

Bremerton, WA 98134               

dale.willson@navy.mil 

 (360) 476-1583 
 

F.7 NOTICE REGARDING LATE DELIVERY/PROBLEM NOTIFICATION 

REPORT 

 

The contractor shall notify the FEDSIM COR via a Problem Notification Report (PNR) Section 

J, Attachment H as soon as it becomes apparent to the contractor, that a scheduled delivery will 

be late.  The contractor shall include in the PNR the rationale for late delivery, the expected date 

for the delivery and the project impact of the late delivery.  The FEDSIM COR will review the 

new schedule and provide guidance to the contractor.  Such notification in no way limits any 

Government contractual rights or remedies including but not limited to termination. 
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NOTE:  The section numbers in this Task Order correspond to the section numbers in the Alliant 

Contract.  Section G of the contractor’s Alliant Contract is applicable to this Task Order and is 

hereby incorporated by reference.  In addition, the following applies: 

 

G.3.5 CONTRACTING OFFICER’S REPRESENTATIVE 

 

The Contracting Officer will appoint a Contracting Officer's Representative (COR) in writing for 

each TO.  The COR will receive, for the Government, all work called for by the TO and will 

represent the CO in the technical phases of the work.  The COR will provide no supervisory or 

instructional assistance to contractor personnel. 

 

The COR is not authorized to change any of the terms and conditions of the Contract or the TO.  

Changes in the scope of work will be made only by the CO by properly executed modifications 

to the Contract or the TO.  

 

G.9.6 INVOICE SUBMISSION 

 

The contractor shall submit Requests for Payments in accordance with the format contained in 

GSAM 552.232-70, INVOICE REQUIREMENTS (SEPT 1999), to be considered proper for 

payment.  In addition, the data elements indicated below shall be included on each invoice. 

 

Task Order number:  GST0010AJ0063 

Paying Number:  (ACT/DAC NO.) (From GSA Form 300, Block 4) 

FEDSIM Project No.: 29083NAM 

 Project Title: Puget Sound Naval Shipyard & Intermediate Maintenance Facility (PSNS 

 & IMF) Network and Software Engineering Support 

 

The contractor shall provide invoice backup data in accordance with the contract type, including 

detail such as labor categories, rates and quantities of labor hours per labor category.   

 

The contractor shall submit invoices as follows: 

 

The contractor shall utilize FEDSIM’s electronic Tracking and Ordering System (TOS) to submit 

invoices.  The contractor shall submit invoices electronically by logging onto the following link 

(requires Internet Explorer to access the link): 

 

https://enable.its.gsa.gov 

 

Select Vendor Support, log in using your assigned I.D. and password, then click on Create 

Invoice.  The TOS Help Desk should be contacted for support at 877-472-4877 (toll free).  By 

utilizing this method, no paper copy of the invoice shall be submitted to GSA FEDSIM or the 

GSA Finance Center.  However, the FEDSIM COR may require the contractor to submit a 

written “hardcopy” invoice with the client’s certification prior to invoice payment. 
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G.9.6.1   INVOICE REQUIREMENTS 

 

The contractor may invoice the fixed fee on a monthly basis.  The monthly fixed fee invoiced 

shall be proportionate to the amount of labor expended for the month invoiced.  The contractor 

shall submit simultaneous copies of the invoice to both GSA and the PSNS & IMF TPOC. If the 

Task Order has different contract types, each should be addressed separately in the invoice 

submission. The final invoice is desired to be submitted within 6 months of project completion. 

 

G.9.6.1.1   COST PLUS FIXED FEE (CPFF) CLINS (for LABOR) 

 

The contractor may invoice monthly on the basis of cost incurred for the CPFF CLINs.  The 

invoice shall include the period of performance covered by the invoice and the CLIN number 

and title.  All hours and costs shall be reported by CLIN element (as shown in Section B) and 

contractor employee and shall be provided for the current billing month and in total from project 

inception to date.  The contractor shall provide the invoice data in spreadsheet form with the 

following detailed information.  The listing shall include separate columns and totals for the 

current invoice period and the project to date. 

 

 Employee name (current and past employees), 

 Employee company labor category, 

 Employee Alliant labor category, 

 Monthly and total cumulative hours worked, 

 Billing rate (as proposed in the cost proposal), 

 Corresponding Alliant ceiling rate, 

 Fixed fee, and 

 Cost incurred not billed. 

 

All cost presentations provided by the contractor shall also include Overhead Charges, and 

General and Administrative Charges. 

 

G.9.6.1.2    OTHER DIRECT COSTS (ODCs) 

 

The contractor may invoice monthly on the basis of cost incurred for the ODC CLIN.  The 

invoice shall include the period of performance covered by the invoice and the CLIN number 

and title and IA number.  In addition, the contractor shall provide the following detailed 

information for each invoice submitted, as applicable.  Spreadsheet submissions are required. 

 

 ODCs purchased, 

 Consent to Purchase number or identifier, 

 Date accepted by the Government, 

 Associated CLIN, 

 Project to date totals by CLIN, 

 Cost incurred not billed, and 

 Remaining balance of the CLIN. 
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All cost presentations provided by the contractor shall also include Overhead Charges, General 

and Administrative Charges and Fee. 

 

G.9.6.1.3    TRAVEL 

 

The contractor may invoice monthly on the basis of cost incurred for cost of travel comparable 

with the JTR/FTR.  Long distance travel is defined as travel over 75 miles.  The invoice shall 

include the period of performance covered by the invoice, the CLIN number and title, and the IA 

Account number.  Separate worksheets, in MS Excel format, shall be submitted for travel. 

 

CLIN/Task Total Travel: This invoice information shall identify all cumulative travel costs billed 

by CLIN/Task.  The current invoice period’s travel detail shall include separate columns and 

totals and include the following: 

 

 Travel Authorization Request number or identifier, 

 Current invoice period, 

 Names of persons traveling, 

 Number of travel days, 

 Dates of travel, 

 Number of days per diem charged, 

 Per diem rate used, 

 Total per diem charged, 

 Transportation costs, and 

 Total charges. 

 

All cost presentations provided by the contractor shall also include Overhead Charges and 

General and Administrative Charges.  

 

G.10 CONTRACT ADMINISTRATION 

 

Contracting Officer: 

 

Denise VonDibert 

GSA FAS AAS FEDSIM 

1800 F Street NW 

Suite 3100 

Washington DC  20405 

Telephone: (703) 589-2643 

Email: denise.vondibert@gsa,gov 
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Contracting Officer’s Representative: 

 

Jean Mulligan-Wasser  

GSA FAS AAS FEDSIM 

1800 F Street NW 

Suite 3100 

Washington, DC 20405 

Telephone: (509) 892-3572 

Fax: (509) 892-3572 

email:  jean.mulligan-wasser@gsa.gov 

 

Technical Point of Contact (TPOC): 

 

Mr.  Dale Willson 

PSNSY 

1400 Farragut Avenue, Code 1230 

Bremerton, WA 98134               

dale.willson@navy.mil 

 (360) 476-1583 
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NOTE:  The section numbers in this Task Order correspond to the section numbers in the Alliant 

Contract.  Section H of the contractor’s Alliant Contract is applicable to this Task Order and is 

hereby incorporated by reference.  In addition, the following applies: 

 

H.1 FAR CLAUSES INCORPORATED BY REFERENCE 

 

The following clauses apply to this task order.  Upon request the Contracting Officer will make 

their full text available.  Also, the full text of a clause may be accessed electronically at this 

address: http://acqnet.gov/far/index.html 

 

CLAUSE # CLAUSE TITLE DATE 

52.227-15* 
Representation of Limited Rights Data 

and Restricted Computer Software 
Dec 2007 

(Note: Clause numbers followed by an asterisk (*) require fill-ins by the CO) 

 

H.1.1    52.227-15 - REPRESENTATION OF LIMITED RIGHTS DATA AND 

RESTRICTED COMPUTER SOFTWARE (DEC 2007) 

 
 (a) This solicitation sets forth the Government’s known delivery requirements for data (as defined in 

the clause at 52.227-14, Rights in Data—General). Any resulting contract may also provide the 

Government the option to order additional data under the Additional Data Requirements clause at 52.227-

16, if included in the contract. Any data delivered under the resulting contract will be subject to the Rights 

in Data—General clause at 52.227-14 included in this contract. Under the latter clause, a Contractor may 

withhold from delivery data that qualify as limited rights data or restricted computer software, and deliver 

form, fit, and function data instead. The latter clause also may be used with its Alternates II and/or III to 

obtain delivery of limited rights data or restricted computer software, marked with limited rights or 

restricted rights notices, as appropriate. In addition, use of Alternate V with this latter clause provides the 

Government the right to inspect such data at the Contractor’s facility.  

(b) By completing the remainder of this paragraph, the offeror represents that it has reviewed the 

requirements for the delivery of technical data or computer software and states [offeror check appropriate 

block]—  

[  ] (1) None of the data proposed for fulfilling the data delivery requirements qualifies as limited 

rights data or restricted computer software; or  

[  ] (2) Data proposed for fulfilling the data delivery requirements qualify as limited rights data or 

restricted computer software and are identified as follows: 

____________________________________________________________________________________  

(c) Any identification of limited rights data or restricted computer software in the offeror’s response is 

not determinative of the status of the data should a contract be awarded to the offeror.  
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H.2  KEY PERSONNEL 

 

The following are designated key personnel for this Task Order.  The offeror shall propose 

appropriate labor categories for these positions.   

 

 Program Manager 

 

The Government desires that key personnel be assigned for the duration of the Task Order.   

 

H.2.1 PROGRAM MANAGER 

 

The contractor shall identify a Program Manager to serve as the Government’s point of contact 

and to provide technical supervision and guidance for all contractor personnel assigned to the 

Task Order. 

 

The Government desires that the Program Manager has experience in managing personnel 

knowledgeable with network operations, software development, IA processes and procedures, 

system administration, and customer support.  The Government desires the Program Manager 

have demonstrated experience in the management of  Information Resource Management (IRM) 

projects with approximately 50 staff members, to include assignment of personnel, implementing 

cost controls, and developing project timelines. 

 

H.2.2 GENERAL PERSONNEL REQUIREMENTS 

 

See Section J, Attachment K for certification requirements. 

 

H.2.2.1   APPLICATIONS SUPPORT SPECIALISTS 
 

  The Applications Support Specialists’ desired qualifications include: 

 Working knowledge and experience with the management and implementation of 

software applications, 

 Working knowledge and experience with scheduling, management and installation of 

COTS/GOTS software updates, 

 Working knowledge and experience with test and implementation plans for COTS / 

GOTS software updates, 

 Working knowledge and experience with batch and interface processes during application 

release testing, 

 Working knowledge and experience with troubleshooting COTS / GOTS application 

anomalies, 

 Working knowledge and experience with Software Application Administration, Routine 

Maintenance and Data Management, 

 Working knowledge and experience with Information Assurance policies and procedures 

with respect to software development , 

 Working knowledge and experience with Web-Based Applications and Systems 

including analysis, design, evaluation, programming, and support, 
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 Working knowledge and experience with developing system application documentation, 

 Working knowledge and experience with providing software maintenance and 

troubleshooting services in support of Software Engineering Projects, and 

 Excellent written and oral communications skills. 

 

H.2.2.2   APPLICATIONS OPERATORS 

 

The Applications Operators’ desired qualifications include: 

 

 Working knowledge and experience with developing and maintaining data processing 

schedules, 

 Working knowledge and experience with executing and monitoring application interface 

and batch processes, 

 Working knowledge and experience with capturing, troubleshooting, and reporting 

anomalies of application, batch, interface, or system failures, 

 Working knowledge and experience with respect to analyzing, coding, and coordinating 

daily settings of process control codes for payroll and cost applications, 

 Working knowledge and experience with monitoring server status and utilizing software 

tools, 

 Working knowledge and experience with operating data processing printing equipment 

including scheduling and distribution of print jobs, and 

 Excellent written and oral communications skills. 

 

H.2.2.3   SYSTEM ADMINISTRATORS 

 

 The Systems Administrators’ desired qualifications include:  

 

 Maintaining the functionality of Microsoft Windows and SUN Solaris / IBM AIX 

UNIX servers, 

 Implementing updates in server hardware and software, 

 Managing server configuration, 

 Monitoring and managing use of disk space, memory, and connections, 

 Managing accounts and permissions Windows and UNIX servers, 

 Performing server back up and restore, 

 Diagnosing system problems, 

 Monitoring server performance and performing tuning enhancements, 

 Troubleshooting and fixing hardware or software problems, and  

 Managing server event logs. 

 

H.2.2.4   CUSTOMER SUPPORT SPECIALISTS 

 

The Customer Support Specialists’ desired qualifications include working knowledge and 

experience with: 

 

 Troubleshooting hardware and software, 
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 Equipment technical evaluation, 

 User account management, 

 IT user training, 

 IT asset inventory, 

 Providing IT services (e.g., moves, adds, changes (MACs), remedy tickets, NMCI trouble 

tickets, etc), 

 Administration and management of global groups, distribution lists, public folders, 

account management, and remedy accounts, 

 Managing IT hardware lifecycle management program, 

 Replacing IT consumables,  

 Maintaining IT equipment and consumable inventories, 

 Distribution management of cell phones, blackberries, and accessories, and 

 Excellent written and oral communication skills. 

 

H.2.2.5  IA SUPPORT SPECIALISTS 

 

.  The IA Support Specialists’ desired qualifications include: 

 

 Computer Information System Security Professional (CISSP), 

 Experience with DoD and Navy Security Management policy guidance and directives, 

 Knowledge and experience of current and emerging information assurance enterprise 

security practices, 

 Experience with DIACAPs, vulnerability assessments, IAVA reporting, and IA problem 

resolution, 

 Ability to convey complex information assurance data to a wide variety of government 

audiences, and  

 Demonstrated oral and written communication skills. 

 

H.2.7 KEY PERSONNEL SUBSTITUTION 

 

The contractor shall not replace any personnel designated as key personnel without the written 

concurrence of the CO.  Prior to utilizing other than personnel specified in proposals in response 

to a TOR, the contractor shall notify the Government CO and the COR of the existing TO.  This 

notification shall be no later than 10 calendar days in advance of any proposed substitution and 

shall include justification (including resume(s) and labor category of proposed substitution(s)) in 

sufficient detail to permit evaluation of the impact on TO performance. 

 

Substitute personnel qualifications shall be equal to, or greater than, those of the personnel being 

substituted.  If the Government CO and the COR determine that the proposed substitute 

personnel is unacceptable, or that the reduction of effort would be so substantial as to impair the 

successful performance of the work under the TO, the contractor may be subject to default action 

as prescribed by FAR 52.249-6 Termination (Cost Reimbursement) or FAR 52.249-8, Default 

(Fixed-Price Supply and Service).  
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H.5 GOVERNMENT FURNISHED PROPERTY (GFP) 

 

H.5.1 GOVERNMENT-FURNISHED SPACE AND EQUIPMENT 

 

The Government will provide on-site office facilities (computer, printer, desk, chair, telephone 

service) for up to fifty (50) contractor personnel at the appropriate PSNS & IMF sites (including 

one in Japan, two in San Diego) to complete requirements identified in this Task Order. 

 

H.5.2 CONTRACTOR-FURNISHED VEHICLES 
 

The contractor shall provide vehicles for tasks that require transportation of personnel or 

materials.  The contractor personnel shall have insurance coverage that will allow them to 

operate the vehicles. 

 

Throughout the life of this Task Order, the contractor may also be required to operate 

Government-owned vehicles to carry out duties described in the TO.  The contractor shall 

maintain insurance in accordance with above paragraph. 

 

H.7 SECURITY REQUIREMENTS 

 

Security Clearance:  Contractor personnel will be assigned to positions designated as IT-1 

Critical Sensitive or IT-2 Non-Critical Sensitive as defined in SECNAV M-5510.30 Paragraph 5-

3, subparagraph b(6), and Exhibit 5A.   

 

Personnel requiring privileged access to DoD systems (e.g., System Administrators) are required 

to meet Information Assurance performance and IA certification requirements in accordance 

with DoD Manual 8570-1M, Chapter 3.  Performance requirements will be set based on 

operating environment at the Information Assurance Technical level (IAT) I, II or III. 

 

All Contractor personnel working on this Task Order must be U.S. citizens, and will be required 

to a minimum clearance equal to CONFIDENTIAL for Special Handling and Not For Release to 

Foreign Nationals (NOFORN) information will be required by all contractor personnel working 

on-site at PSNS & IMF.  Additionally, the OCONUS support functions may require higher-level 

clearance.  These requirements will be identified by specific task and sub-task.  This Task Order 

will also deal with sensitive data.  Any password or user identification requirements will be 

coordinated through a designated PSNS & IMF Representative.  A DD Form 254, Department of 

Defense Contract Security Classification Specification, will be provided at the time of award.  

The Contactor and COR will coordinate all security requirements and forward a completed DD 

Form 254 to the Contracting Officer for incorporation into the Task Order.   

 

Information Assurance:  Contractor personnel supporting this Task Order who require access to 

DoD Information Systems are required to receive and complete; initial IA orientation awareness 

and Unclassified-Naval Nuclear Propulsion Information (U-NNPI) training before being granted 

access to the system(s) and annual IA awareness training to retain access, as required IAW DoD 

8570.01-M and DODI 8500.2 E3.3.7.  Access requests to DoD IT systems will utilize OPNAV 

5239/14 (July 2008) SAAR-N form.  
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H.7.1 INFORMATION ASSURANCE CERTIFICATION. 

 

Contractor personnel must agree as a “condition of employment” to obtain and maintain 

currency for appropriate certification(s) required for the position IAW DoD 8570.01M.  All 

training and certification specifications are required to be met within six (6) months for any 

currently contracted employee, and must be met within six (6) months of any newly reporting 

personnel being assigned  The Contractor shall meet the applicable IA certification requirements, 

including: 

 DoD-approved IA workforce certifications appropriate for each category and level as 

listed in the current version of DoD 8570.01-M, 

 Appropriate operating environment certification for IA technical positions as required by 

DoD 8570.01-M, and 

 Upon request by the Government, the Contractor shall provide documentation supporting 

the IA certification status of personnel performing IA functions. 

 

Contractor personnel who do not have proper and current certifications shall be denied access to 

DoD information systems for the purpose of performing IA functions.  See Section J, Attachment 

K for certification guidance.    

 

H.9 ORGANIZATIONAL CONFLICT OF INTEREST AND NON- 

 DISCLOSURE REQUIREMENTS 

 

H.9.1 ORGANIZATIONAL CONFLICT OF INTEREST 

 

If the contractor is currently providing support or anticipates providing support to PSNS & IMF 

that creates or represents an actual or potential organizational conflict of interest (OCI), the 

contractor shall immediately disclose this actual or potential OCI in accordance with FAR 

Subpart 9.5.  The contractor is also required to complete and sign an Organizational Conflict of 

Interest Statement in which the contractor (and any Subcontractors, consultants or teaming 

partners) agrees to disclose information concerning the actual or potential conflict with any 

proposal for any solicitation relating to any work in the TO.  All actual or potential OCI 

situations shall be identified and addressed in accordance with FAR Subpart 9.5. 

 

H.9.2  NON DISCLOSURE REQUIREMENTS 

 

If this TO requires the contractor to act on behalf of, or provide advice with respect to any phase 

of an agency procurement, as defined in FAR 3.104-4, then the contractor shall ensure that all its 

personnel (to include Subcontractors, teaming partners, and consultants) who will be personally 

and substantially involved in the performance of the TO: 

 execute and submit an “Employee/Contractor Non-Disclosure Agreement” Form 

(Section J, Attachment F) prior to the commencement of any work on the Task 

Order, and 

 are instructed in the FAR 3.104 requirements for disclosure, protection, and 

marking of contractor bid or proposal information, or source selection 

information.    
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All proposed replacement contractor personnel also must submit a Non-Disclosure agreement 

and be instructed in the requirements of FAR 3.104. Any information provided by contractors in 

the performance of this TO or obtained by the Government is only to be used in the performance 

of the TO.  The contractor shall put in place appropriate procedures for the protection of such 

information and shall be liable to the Government for any misuse or unauthorized disclosure of 

such information by its personnel, as defined above. 

 

H.18 CONTRACTOR’S PURCHASING SYSTEMS 

 

The objective of a contractor purchasing system assessment is to evaluate the efficiency and 

effectiveness with which the contractor spends Government funds and complies with 

Government policy with subcontracting. 

 

Prior to the award of a Task Order the Contracting Officer shall verify the validity of the 

contractor's purchasing system.  Thereafter, the contractor is required to certify to the 

Contracting Officer no later than 30 calendar days prior to the exercise of any options the 

validity of their purchasing system.  Additionally, if reviews are conducted of the purchasing 

system after the exercise of the option, the contractor shall provide the results of the review to 

the Contracting Officer within 2 weeks from the date the results are known to the contractor. 

 

H.23  TRAVEL 

 

H.23.1  TRAVEL REGULATIONS 

 

Contractor costs for travel will be reimbursed at the limits set in the following regulations (see 

FAR 31.205-46): 

 

(1)  Federal Travel Regulations (FTR) - prescribed by the General Services Administration, for 

travel in the contiguous United States. 

 

(2)  Joint Travel Regulations (JTR), Volume 2, DoD Civilian Personnel, Appendix A. prescribed 

by the Department of Defense, for travel in Alaska, Hawaii, and outlying areas of the United 

States. 

 

(3)  Department of  State Standardized Regulations (DSSR) (Government Civilians, Foreign 

Areas), Section 925, "Maximum Travel Per Diem Allowances for Foreign Areas", prescribed by 

the Department of State, for travel in areas not covered in the FTR or JTR. 

 

H.23.2   TRAVEL AUTHORIZATION REQUESTS 
 

Before undertaking travel to any Government site or any other site in performance of this 

Contract, the contractor shall have this travel approved by, and coordinated with, the FEDSIM 

COR.  Notification shall include, at a minimum, the number of persons in the party, traveler 

name, destination, duration of stay, purpose, and estimated cost.  Prior to any long distance 

travel, the contractor shall prepare a Travel Authorization Request for Government review and 

approval.  Long distance travel will be reimbursed for cost of travel comparable with the Joint 
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Travel Regulations (JTR).  If overseas travel is contemplated on the Task Order, the contractor 

shall also refer to the DSSR.   

 

Requests for travel approval shall: 

 

 Be prepared in a legible manner, 

 Include a description of the travel proposed including a statement as to purpose, 

 Be summarized by traveler, 

 Identify the Task Order number, 

 Identify the CLIN and Interagency Agreement account associated with the travel, and 

 Be submitted in advance of the travel with sufficient time to permit review and approval. 

 

The contractor shall use only the minimum number of travelers and rental cars needed to 

accomplish the task(s).  Travel shall be scheduled during normal duty hours whenever possible.   

 

H.23.3   TRIP REPORTS 
 

See paragraph C.4.2.6. 

 

H.23.4   PASSPORT 

 

Contractors going on OCONUS travel are required to obtain and maintain a United States 

passport. 

 

H.24 ODCs 

 

The Government may require the contractor to purchase hardware, software, and related supplies 

critical and related to the services being acquired under the TO.  Such requirements will be 

identified at the time a TOR is issued or may be identified during the course of a TO, by the 

Government or the contractor.  If the contractor initiates a purchase within the scope of this TO 

and the prime contractor has an approved purchasing system, the contractor shall submit to the 

FEDSIM COR a Request to Initiate Purchase (RIP).  If the prime contractor does not have an 

approved purchasing system, the contractor shall submit to the CO a Consent to Purchase (CTP).  

The RIP and CTP shall include the purpose, specific items, estimated cost, cost comparison, and 

rationale.  The contractor shall not make any purchases without an approved RIP from the COR 

or an approved CTP from the CO. ODCS include overseas allowances. 

 

H.25 TRANSFER OF HARDWARE/SOFTWARE MAINTENANCE AGREEMENTS 
 

If the Contractor acquires hardware/software maintenance support, all licenses and/or contractual 

rights to receive title shall be turned over to the Government upon completion of the Task Order. 

 

The Government's liability to reimburse the contractor for costs incurred from the acquisition of 

hardware/software maintenance support SHALL BE LIMITED to costs incurred during the 

period of the order for which the Government received the hardware/software maintenance 

support acquired by the contractor on a cost reimbursable, fee basis. 
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H.26 ADMINISTRATIVE CONSIDERATIONS 

 

H.26.1   PSNS & IMF REGULATIONS 

 

The contractor and its employees shall become familiar with and obey all station regulations, 

including fire, traffic, cell phones, and security regulations.  All contractor-employed personnel 

on the station shall keep within limits of the work (and avenues of ingress and egress) and shall 

not enter any restricted areas unless required to do so and are cleared for such entry.  The 

contractor’s equipment shall be conspicuously marked for identification. 

 

H.26.2   PUBLIC RELEASE OF INFORMATION 

 

The contractor shall not publicly disclose any information concerning any aspect of the materials 

or services related to this TO without the prior written approval of the TPOC. 

 

H.26.3   RADIO TRANSMITTER RESTRICTIONS 

 

The contractor shall not operate citizens band or amateur radio equipment (receive or transmit) 

within the geographic limits of the Station without permission of the Radio Frequency Officer.  

The contractor shall turn off all radio-transmitting equipment installed in privately owned motor 

vehicles upon entering the Station premises. 

 

H.26.4   EXTRAORDINARY RESTRICTIONS REGARDING ACCESS OF VEHICLES 

AND PARKING   

 

All contractor vehicle traffic shall enter PSNS & IMF Controlled Industrial Area at the Farragut 

Avenue Gate.  The contractor shall ensure no equipment delivery traffic will occur between the 

hours of 0700 through 0800 and 1600 through 1700, Monday through Friday. 

 

H.26.5   PRIVATE VEHICLE RESTRICTIONS 

 

No contractor employees or representatives shall park private vehicles in the controlled areas of 

PSNS & IMF.  The contractor shall clearly mark any and all vehicles and equipment needed to 

perform work at PSNS & IMF with proper insignia (company name) on the outside of the 

vehicle.  Contractor personnel that possess legally issued handicapped state or federal license 

plates or decals shall be allowed to park in the designated handicapped parking area. 

 

H.26.6   PHOTOGRAPHY AND RECORDING EQUIPMENT 

 

The contractor shall not bring any photographic equipment, camera cell phones, camera black 

berries, video tape recorders, or recording devices at all PSNS & IMF locations. 

 

H.26.7   RESTRICTED USE OF COLORS 
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The contractor shall not use the colors Yellow, Blue, Magenta, and Red, as these are colors 

PSNS & IMF uses to identify specially controlled materials.  Garbage bags, plastic tape, bags, 

covers, or wrapping materials in these colors shall not be used by the contractor at the Station.  

The contractor shall recognize that Blue is used for Asbestos identification only and clearly 

identified as Asbestos; Red is used for Mercury-bearing material and clearly identified as 

Mercury. 

 

H.26.8   OCONUS REQUIREMENTS 

 

Contractor support shall include having contractor personnel in the Pacific Theater of 

Operations.  Currently contractor support is being provided in Japan.  The contractor shall be 

familiar with and be able to adhere to regulations (i.e. SOFA) governing contractor employment 

in Japan.  The contractor shall be capable and able to provide staffing in countries other than 

Japan in the Pacific Theater of Operations. 
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NOTE:  The section numbers in this Task Order correspond to the section numbers in the Alliant 

Contract.  Section I of the contractor’s Alliant Contract is applicable to this Task Order and is 

hereby incorporated by reference.  In addition, the following applies: 

 

I.2 FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

SOLICITATION CLAUSES (http://www.arnet.gov/far/) 

 

CLAUSE NO  CLAUSE TITLE     DATE 

 

52.217-8 OPTON TO EXTEND SERVICES    (NOV 1999) 

  Fill-In Date: 30 days prior to expiration of Task Order. 

52.217-9 OPTION TO EXTEND THE TERM OF THE  (SEP 2006) 

  CONTRACT: 30 days prior to expiration of Task Order. 

 

52.222-2 PAYMENT FOR OVERTIME PREMIUMS   (JUL 1990) 
Fill in: $0.00 unless otherwise required by local, state, and federal labor 
laws 

 

I.3   GENERAL SERVICES ADMINISTRATION ACQUISITION MANUAL (GSAM) 

        CLAUSES 

 

CLAUSE NO CLAUSE TITLE      DATE 

552.232-1         PAYMENTS      (APR1984) 

 

I.4 DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENTS (DFARS) 

CLAUSES INCORPORATED BY REFERENCE 

 

CLAUSE NO CLAUSE TITLE      DATE 

252.204-7004 REQUIRED CENTRAL CONTRACTOR  (NOV 2001) 

REGISTRATION 

252.227-7013         RIGHTS IN TECHNICAL DATA -   (NOV 1995) 

 NONCOMMERCIAL ITEMS 

252.227-7014 RIGHTS IN NONCOMMERCIAL COMPUTER (JUN 1995) 

 SOFTWARE AND NONCOMMERCIAL  

COMPUTER SOFTWARE DOCUMENTATION 

252.227-7016 RIGHTS IN BID OR PROPOSAL INFORMATION (JUN 1995) 

252.227-7019 VALIDATION OF ASSERTED RESTRICTIONS - (JUN 1995) 

 COMPUTER SOFTWARE   

252.227-7028 TECHNICAL DATA OR COMPUTER SOFTWARE (JUN 1995) 

 PREVIOUSLY DELIVERED TO THE GOVERNMENT 

252.239-7001 INFORMATION ASSURANCE CONTRACTOR  

TRAINING AND CERTIFICATION    (JAN 2008) 

252.246-7001         WARRANTY OF DATA    (MAR 2003) 
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NOTE:  The section numbers in this Task Order correspond to the section numbers in the 

Alliant Contract.  Section J of the contractor’s Alliant Contract is applicable to this Task Order 

and is hereby incorporated by reference.  In addition, the following applies: 

 

J.1 LIST OF ATTACHMENTS 

 

Attachment A Acronym List 

Attachment B   Quality Assurance Surveillance Plan (QASP)  

Attachment C   DD 254 (Separate Attached File) 

Attachment D   Travel Authorization Template  

Attachment E   Consent to Purchase Template  

Attachment F   Employee/Contractor Non-Disclosure Agreement 

Attachment G   Product Accessibility Report (508 Compliant Report) 

Attachment H   Problem Notification Report 

Attachment I   Government Provided Software List (Separate Attached File) 

Attachment J   Contractor Support Briefing (Separate Attached File) 

Attachment K   IT Training Clearance, Computing, Environment Plan 

(Separate Attached File) 

Attachment L   Removed for Award  

Attachment 1   Removed for Award  

Attachment 2   Removed for Award   

Attachment 3   Removed for Award   
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ACRONYMS 

 

 

ANSI   American National Standards Institute 

ATO   Authority to Operate 

CAC   Common Access Card 

CAF   Contract Access Fee 

CIF   Controlled Industrial Facility 

CIO   Chief Information Officer 

CLIN   Contract Line Item Number 

CM   Configuration Management 

CO   Contracting Officer 

COE   Commercially Obtainable Equipment 

CONUS  Continental United States 

COMSEC  Communication Security 

COR   Contracting Officer Representative 

COTS   Commercial-Off-The-Shelf 

COST   Cost Database 

CPFF   Cost Plus Fixed Fee 

CPI   Cost Performance Index 

CR   Client Representative 

CT&E   Certification Test & Evaluation 

CTP   Consent To Purchase 

CV   Cost Variance 

DAA   Designated Approving Authority 

DAC   Discretionary Access Controls 

DADMS  Database Management Systems 

DBA   Database Administrators 

DBMS   Database Management Systems 

DFAR   Defense Federal Acquisition Regulation 

DFARS  Defense Federal Acquisition Regulation Supplement  

DIACAP  Defense Information Assurance Certification and Accreditation Process 

DITSCAP  DoD Information Technology Security Certification and Accreditation  

   Process 

DMZ   Demilitarized Zone 

DoD   Department of Defense 

DoDD   Department of Defense Directive 

DoDI   Department of Defense Instruction 

DON   Department of Navy 

DSSR   Department of State Standardized Regulations 

DTS   Defense Travel System 

EAC   Estimated cost At Completion 

EIA   Electronic Industries Alliance 

EAC   Estimate At Completion 

EIT   Electronic Information Technology 

ETC   Estimate to Completion 
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FAR   Federal Acquisition Regulation 

FEDSIM  Federal Systems Integration and Management Office 

FTR   Federal Travel Regulations 

FY   Fiscal Year 

GFP   Government Furnished Property 

GOTS   Government Off-The-Shelf Software 

GSA   General Services Administration 

IA   Information Assurance 

IAM   Information Assurance Manager 

IAT   Information Assurance Technical level 

IAVA   Information Assurance Vulnerability Alert 

IAW   In accordance with 

IDS   Intrusion Detection Systems 

IPR   In Progress Review 

ISO   International Organization for Standardization 

IT   Information Technology 

JTR   Joint Travel Regulation 

LAN   Local Area Network 

LOE   Level Of Effort 

NLT   No Later Than 

MAC   Moves, Adds, Changes 

MSR   Monthly Status Report\ 

NAC   National Agency Check 

NAVSEA  Naval Sea Systems Command 

NEMAIS  Navy Enterprise Maintenance Automated Information Systems 

NGEN   Next Generation Enterprise network 

NMCI   Navy/Marine Corps Intranet 

NNPP   Navy Nuclear Propulsion Program Network 

NSCN   Naval Shipyard Corporate Network 

NTE   Not to Exceed 

OCI   Organizational Conflict of Interest 

OCONUS  Outside the Continental United States 

ODC   Other Direct Cost 

OEM   Original Equipment Manufacturer  

PM   Program Manager 

PMP   Project Management Plan 

PNR   Problem Notification Report 

POA&M  Plan of Action and Milestones 

POC   Point Of Contact 

POP   Period of Performance 

PSNS & IMF   Puget Sound Naval Shipyard & Intermediate Maintenance  Facility 

PV   Planned Value 

QA   Quality Assurance 

QASP   Quality Assurance Surveillance Plan 

QC   Quality Control 

QCP   Quality Control Plan 
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Q&A   Questions and Answers 

RIP   Request to Initiate Purchase 

RMAIS  Regional Maintenance Automated Information Systems 

SA   System Administrator 

SME   Subject Matter Expert 

SOP   Standard Operating Procedure 

SOW   Statement of Work 

SPI   Schedule Performance Index 

SRF   Ship Repair Facility 

SSAA   System Security Authorization Agreements 

SSBI   Single Scope Background Investigation 

STARS  Standard Accounting and Reporting System 

SV   Schedule Variance 

TA   Travel Authorization 

TCP/IP  Transmission Control Protocol / Internet Protocol 

TEB   Technical Evaluation Board 

TO   Task Order 

TOS   Tracking and Ordering System 

TOA   Task Order Award 

TOR   Task Order Request 

TPOC   Technical Point of Contact 

TWA   Travel Web Application 

U-NNPI  Unclassified-Naval Nuclear Propulsion Information 

VAC   Variance at Completion 

VPN   Virtual Private Network 

WAN   Wide Area Network 

WBS   Work Breakdown Structure 
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QUALITY ASSURANCE SURVIELLANCE PLAN 

(QASP) 
 

 

 

Task Order GST0010AJ0063 

 

 

Quality Assurance Surveillance Plan (QASP 

 

Puget Sound Naval Shipyard & Intermediate Maintenance Facility (PSNS & IMF)  

Network and Software Engineering Support 

 
 

in support of: 

 

 

U.S. Navy 

Puget Sound Naval Shipyard 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FEDSIM Project Number 29083NAM 
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1.0 INTRODUCTION 
 

This Quality Assurance Surveillance Plan (QASP) is pursuant to the requirements listed in the 

Task Order (TO) entitled “Puget Sound Naval Shipyard & Intermediate Maintenance Facility 

(PSNS & IMF) Network and Software Engineering Support”. This plan sets forth the procedures 

and guidelines that FEDSIM and the U.S. Navy Puget Sound Naval Shipyard will use in 

evaluating the technical performance of the service contractor. 

 

1.1 PURPOSE 
 

The purpose of the QASP is to describe the systematic methods used to measure performance 

and to identify the reports required and the resources to be employed.  The QASP provides a 

means for evaluating whether the contractor is meeting the performance standards identified in 

the TO. 

 

This QASP is designed to define roles and responsibilities, identify the performance objectives, 

define the methodologies used to monitor and evaluate the contractor’s performance, describe 

quality assurance reporting, and describe the analysis of quality assurance monitoring results. 

 

1.2 PERFORMANCE MANAGEMENT APPROACH 

 

This QASP will define the performance management approach taken by FEDSIM and the U.S. 

Navy Puget Sound Naval Shipyard to monitor, manage, and take appropriate action on the 

contractor’s performance against expected outcomes communicated in the TO.  Performance 

management rests upon developing a capability to review and analyze information generated 

through performance metrics.  The ability to make decisions based on the analysis of 

performance data is the cornerstone of performance management.  The data generated in a 

performance management approach provides information that indicates whether or not expected 

outcomes for required services are being achieved adequately by the contractor.  

 

Performance management also represents a significant shift from the more traditional Quality 

Assurance (QA) concepts in several ways.  Performance management focuses on assessing 

whether or not outcomes are being achieved and migrates away from scrutiny on compliance 

with the processes and practices used to achieve the outcome.  The only exceptions to process 

reviews are those required by law (Federal, State, and local) and compelling business situations 

such as safety and health.  An outcome focus provides the contractor flexibility to continuously 

improve and innovate over the course of the contract as long as the critical outcomes expected 

are being achieved at the desired levels of performance. 

 

1.3 PEFORMANCE MANAGEMENT STRATEGY 

 

The contractor’s Quality Control Plan (QCP) will set forth the staffing and procedures for self 

inspecting the quality, timeliness, responsiveness, customer satisfaction, and other performance 

requirements in the TO.  The contractor will develop and implement a performance management 

system with processes to assess and report their performance to the designated Government 

representative. 
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The Government representative will monitor performance and review performance reports 

furnished by the contractor to determine how the contractor is performing against communicated 

performance objectives. The Government will make decisions based on performance 

measurement metric data and notify the contractor of those decisions.  The contractor will be 

responsible for making required changes in processes and practices to ensure performance is 

managed effectively. 

 

2.0 ROLES AND RESPONSIBILITIES 

 

The Contracting Officer (CO) is responsible for monitoring contract compliance, contract 

administration and cost control; and resolving any differences between the observations 

documented by the Contracting Officer Representative (COR), U.S. Navy Puget Sound Naval 

Shipyard Technical Point of Contact (TPOC), and the contractor’s performance. 

 

The CO will designate one full-time COR as the Government authority for performance 

management.  The number of additional representatives serving as Technical Inspectors depends 

upon the complexity of the services measured as well as the contractor’s performance. 

 

The COR is responsible for monitoring, assessing, and communicating the technical performance 

of the contractor and assisting the contractor.  The COR will have the responsibility for 

completing QA monitoring forms (refer to Attachments 2 and 3) used to document the inspection 

and evaluation of the contractor’s work performance.  Government surveillance may occur under 

the Inspection of Services clause for any service relating to the contract. 

 

3.0 IDENTIFICATION OF SERVICES TO BE PERFORMED 

 

The contractor shall provide IT support in accordance with the TO.  The performance standards 

are established in the TO.   

 

4.0 METHODOLOGIES TO MONITOR PERFORMANCE 
 

In an effort to minimize the contract administration burden, simplified methods of surveillance 

techniques shall be used by the Government to evaluate contractor performance. The primary 

methods of surveillance are random checks, observations, inspections, complaints and review of 

those records and files that are required to be maintained and delivered under this statement of 

work. The Government will use appointed representatives, as well as reports and input from 

Center employees and visitors as sources of comments on the contractor’s performance. 

 

The contractor is expected to establish and maintain professional communication between its 

employees and customers. The primary objective of professional communication between 

employees and customers is customer satisfaction. Customer satisfaction is the most significant 

external indicator of the success and effectiveness of all services provided and can be measured 

through customer complaints. Performance management drives the contractor to be customer 

focused through initially addressing customer complaints and investigating the issues and/or 

problems.  

 



SECTION J –ATTACHMENT B 

Task Order:    Attachment Page B-4                     GST0010AJ0063 

Contract No.:  GS00Q09BG0019 

MOD PS26 

NOTE: The customer always has the option to communicate complaints to the COR as opposed 

to the contractor.  The COR will accept the customer complaints and will investigate using the 

Quality Assurance Monitoring Form – Customer Complaint Investigation identified in 

Attachment 3.  

 

The acceptable quality levels (AQL) located in Attachment 1, Required Performance Metrics 

(RPM), for contractor performances are structured to allow the contractor to manage how the 

work is performed. 

 

5.0 QUALITY ASSURANCE REPORTING 

 

The performance management feedback loop begins with the communication of expected 

outcomes. Performance standards are expressed in the TO and measured by the required 

performance metrics in Attachment 1.   

 

The Government’s QA monitoring, accomplished by the COR, will be reported using the 

monitoring forms in Attachments 2 and 3.  The forms, when completed, will document the 

COR’s understanding of the contractor’s performance under the contract to ensure that TO 

requirements are being met. 

 

The COR will retain a copy of all completed QA monitoring forms.  

 

6.0 ANALYSIS OF QUALITY ASSURANCE MONITORING RESULTS 

 

At the end of each month, the COR will prepare a written report for the U.S. Navy Puget Sound 

Naval Shipyard TPOC summarizing the overall results of the quality assurance monitoring of the 

contractor’s performance.  This written report which consists of the contractor’s submitted 

monthly report and the completed Quality Assurance Monitoring Forms (Attachment 2) will 

become part of the QA documentation. 

 

The CO may require the contractor’s project manager, or a designated alternate, to meet with the 

CO, COR, and other Government personnel as deemed necessary to discuss performance 

evaluation.  The CO will define a frequency of in-depth reviews with the contractor, however if 

the need arises, the contractor will meet with the CO as often as required or per the contractor’s 

request.  The agenda of the reviews may discuss: 

 Monthly performance measured by the metrics and trends, 

 Issues and concerns of both parties, 

 Projected outlook for upcoming months and progress against expected trends, 

 Recommendations made by the COR based on contractor information, and 

 Issues arising from independent reviews and inspections. 

 

In addition to QA monitoring, the COR will use the information contained in the contractor’s 

monthly report to assess the contractor’s level of performance for each objective measured in this 

QASP (detailed in Attachment 1).  The COR must coordinate and communicate with the 

contractor to resolve issues and concerns of marginal or unacceptable performance. The 

contractor will discuss with the COR satisfaction ratings receiving a “less than acceptable” 
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rating.  For such cases, the contractor should highlight its perspective on factors driving customer 

satisfaction and present plans to adjust service levels accordingly to bring the satisfaction rating 

up to an acceptable level. 

 

Decisions regarding changes to metrics, thresholds, or service levels should be clearly 

documented.  Changes to service levels, procedures, and metrics will be incorporated as a 

contract modification at the convenience of the CO. 

 

7.0 FAILURE TO PERFORM 
 

The contractor may receive termination based on failure to perform.  The following criteria apply 

for determining appropriate action: 

 

1. Notifications.  Consistent with FAR Part 49, the CO shall notify the service provider of 

failure to meet standards through QA monitoring forms, cure notices, or show cause 

notices and shall inform the service provider manager or designated alternate of such 

notices. 

2. Termination.  If the CO determines that the contractor has failed to perform to the extent 

that a termination for default is justified, the CO shall issue a notice of termination, 

consistent with FAR Part 49. 
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ATTACHMENT 1 

REQUIRED PERFORMANCE METRICS (RPM) 
 

Required 
Service 

Performance 
Standards 

Acceptable 
Quality 
Levels 

 

Method  
Of 

Surveillance 

Incentive 
(Negative) 
(Impact on 
Contractor 
Payments) 

 
Performance Work 

Management 
Reporting 
(See TO 

Section C.4.2) 

 
Submit a MSR report monthly   

 
 
 

Report with the level of detail 
(with accuracy and currency) 

required via the MSR 
 
 
 
 

Submit a PMP 5 days after TO 
award, and submit revised PMP 

yearly   
 
 
 

Submit Trip Reports 5 Days after 
Travel 

 
100% 

 
 
 
 

95% 
 
 
 
 

95% 
 
 
 
 

90% 

 
Files review, periodic, 
random, observations, 

complaints 
 

Files review, periodic, 
random, observations, 

complaints 
 

Files review, periodic, 
random, observations, 

complaints 
 

Files review, periodic, 
random, observations, 

complaints 
 

 
Contractual 
remedies 

. 
 
 

Contractual 
remedies 

 
 
 

Contractual 
remedies 

 
 
 

Contractual 
remedies 
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ATTACHMENT 2 
 

QUALITY ASSURANCE MONITORING FORM 

 

SERVICE or STANDARD: 
_____________________________________________________________________________________________

_____________________________________________________________________________________________

_____________________________________________________________________________________________ 

SURVEY PERIOD: ___________________ 

SURVEILLANCE METHOD (Check):  _____ Random Sampling 

  _____ 100% Inspection 

  _____ Periodic Inspection 

  _____ Customer Complaint 

LEVEL OF SURVEILLANCE SELECTED (Check): 

  _____ Monthly 

  _____ Quarterly 

  _____ As needed 

PERCENTAGE OF ITEMS SAMPLED DURING SURVEY PERIOD: ______ % 

ANALYSIS OF RESULTS:  

OBSERVED SERVICE PROVIDER PERFORMANCE MEASUREMENT RATE = ______% 

SERVICE PROVIDER’S PERFORMANCE (Check): ____ Meets Standards 

 ____ Does Not Meet Standards 

NARRATIVE OF PERFORMANCE DURING SURVEY PERIOD: 
________________________________________________________________________________________

________________________________________________________________________________________

________________________________________________________________________________________

________________________________________________________________________________________

________________________________________________________________________________________ 

 

PREPARED BY:  ___________________________________  DATE:  _____________________ 
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ATTACHMENT 3 
 

QUALITY ASSURANCE MONITORING FORM –  

CUSTOMER COMPLAINT INVESTIGATION 

 

SERVICE or STANDARD: 
_____________________________________________________________________________________________

_____________________________________________________________________________________________

_____________________________________________________________________________________________ 

SURVEY PERIOD: ___________________ 

DATE/TIME COMPLAINT RECEIVED: _____________ ________ AM / PM 

SOURCE OF COMPLAINT:  _______________________________ (NAME) 

 _______________________________ (ORGANIZATION) 

 _______________________________ (PHONE NUMBER) 

 _______________________________ (EMAIL ADDRESS) 

NATURE OF COMPLAINT: 
_____________________________________________________________________________________________

_____________________________________________________________________________________________

_____________________________________________________________________________________________

_____________________________________________________________________________________________ 

RESULTS OF COMPLAINT INVESTIGATION: 
_____________________________________________________________________________________________

_____________________________________________________________________________________________

_____________________________________________________________________________________________

_____________________________________________________________________________________________ 

DATE/TIME SERVICE PROVIDER INFORMED OF COMPLAINT: _____________ _________ AM / PM 

CORRECTIVE ACTION TAKEN BY SERVICE PROVIDER: 
_____________________________________________________________________________________________

_____________________________________________________________________________________________

_____________________________________________________________________________________________

_____________________________________________________________________________________________ 

RECEIVED AND VALIDATED BY: __________________________________________________ 

PREPARED BY:  ___________________________________  DATE:  _____________________ 
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DD254 

 

(See separate attached file) 
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  TRAVEL AUTHORIZATION REQUEST  

      

TA #      

      

Traveler      

      

Destination      

Dates of Travel      

Purpose      

      

      

 Destination 1 Destination 1 Destination 1 Destination 1 Total 

Number of Days      

Airfare      

Rental Car      

Lodging      

MIE      

Park/Cab/Mileage      

Destination Total      

      

      

      

Contractor PM 
Approval: 

   FEDSIM COR Approval: 

      

      

Client TPOC Approval:      
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REQUEST FOR AUTHORIZATION  

TO PROCURE PARTS/TOOLS/RELOCATION EXPENSE 

 

        

 Consent To Purchase (CTP) #________      

Enter Company Name, respectfully requests authorization to procure the item(s) described in this Consent To Purchase Request (CTP).  

All material purchases shall be made under CLIN Enter Tools CLIN # (Tools) and shall not exceed the funded amounts of the CLIN, 

and shall become the property of PSNS & IMF.  The price(s) presented are competitive bids procured through Enter Company Name 

purchasing department.  The materials have not been purchased at this time.  All purchased material shall be regarded as Government 

Furnished Property (GFP) and, unless previously approved by the Contracting Officer, shall be used only for performance of this Task 

Order.  If applicable for this purchase, FEDSIM Contracting Officer authorization hereunder satisfies the contractor's contractual 

obligation to provide advance notification to subcontract pursuant to FAR 52.244-2. 

 
Justification: This CTP is for xxxxx support required under the task order     

        

        

        

        

        
DATE:       

        

Item# Item Description  Suggested Source(s) Qty Unit Issue Unit Price Sug. Price  

1 Widget Set Widget Inc. 2 EA $4,980.00  $9,960.00   

 1- X Cable for Widget.       

 2- Y Cables for Widget.       

 4 - Widget adapters.       

 1- Widget User Manual       

        

        

        

        

        

 Subtotal       

 G&A (  %)       $               -     

 Total Estimated Cost:      $               -     

 Fee(  %)      $               -     

 Total Estimated Price:      $               -     

        

        

    SHIP TO:    

        

        

        

        

 COTR Printed Name:   COR Printed Name:   

        

 COTR Signature:   COR Signature:   
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CONTRACTOR OR SUBCONTRACTOR EMPLOYEE 

NON-DISCLOSURE AGREEMENT 

 

I, ____________________________________________, will maintain the confidentiality of all 

documents, data, and other information provided, obtained, or accessed from the General 

Services Administration (GSA) Federal Acquisition Service (FAS) Federal Systems Integration 

Management Center (FEDSIM) in performance of Task Order GST0010AJ0063 in accordance 

with all applicable laws and regulations. 

I will not disclose documents, data, or information (including proprietary information) 

maintained by GSA to any person not authorized under the Task Order or by GSA FAS or 

FEDSIM to have access to such documents, data or information.  Neither will I directly or 

indirectly use, or allow the use of that data for any other purpose other than that directly 

associated with my officially assigned duties. 

I will not remove any documents, data, or information to which the Contractor has been given 

access without authorization by appropriate GSA FAS or FEDSIM officials. 

I will not directly or indirectly reveal or cause to be revealed the nature or content of any 

Government data, except to authorized personnel.  

Further, I am aware that the unauthorized use or disclosure of information may be a violation of 

civil and criminal law. 

This non-disclosure agreement shall be binding with regard to documents, data or information 

obtained at any time throughout the period of performance of the Task Order.  This agreement is 

binding indefinitely unless released by a duly authorized official of the GSA, FAS.   

In accordance with Public Law No. 108-447, Consolidated Act, 2005, the following is 

applicable: 
`These restrictions are consistent with and do not supersede, conflict with, or otherwise alter the employee obligations, rights, or liabilities created by Executive Order No. 12958; 

section 7211 of title 5, United States Code (governing disclosures to Congress); section 1034 of title 10, United States Code, as amended by the Military Whistleblower Protection 

Act (governing disclosure to Congress by members of the military); section 2302(b)(8) of title 5, United States Code, as amended by the Whistleblower Protection Act (governing 

disclosures of illegality, waste, fraud, abuse or public health or safety threats); the Intelligence Identities Protection Act of 1982 (50 U.S.C. 421 et seq.) (governing disclosures that 

could expose confidential Government agents); and the statutes which protect against disclosure that may compromise the national security, including sections 641, 793, 794, 798, 

and 952 of title 18, United States Code, and section 4(b) of the Subversive Activities Act of 1950 (50 U.S.C. 783(b)). The definitions, requirements, obligations, rights, sanctions, 

and liabilities created by said Executive order and listed statutes are incorporated into this agreement and are controlling.' 

 

I understand that authorized persons refers only to persons assigned to the Task Order who require access to the data 

or directly in the line of management over the project requiring access to the data. 

 

 

Signature:____________________________________________________________ 

Date:________________________________________________________________ 

Company, Firm, Affiliation:______________________________________________ 
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SECTION 508 COMPLIANCE 

Product Accessibility Template 

Contact for more Information:__________ 

Date:________ 

Criteria  
Name of Product and 

Supporting Features 

Remarks and 

explanations 

Section 1194.21 Software Applications and Operating Systems   

Section 1194.22 Web-based internet information and applications   

Section 1194.23 Telecommunications Products   

Section 1194.24 Video and multi-media products   

Section 1194.25 Self-contained Products   

Section 1194.26 Desktop and Portable Computers    

Section 1194.31 Functional Performance Criteria   

Criteria  
Name of Product and 

Supporting Features 

Remarks and 

explanations 

(a) When software is designed to run on a system that has a keyboard, 

product functions shall be executable from a keyboard where the function 

itself or the result of performing a function can be discerned textually. 

  

(b) Applications shall not disrupt or disable activated features of other 

products that are identified as accessibility features, where those features are 

developed and documented according to industry standards.  Applications 

also shall not disrupt or disable activated features of any operating system 

that are identified as accessibility features where the application 

programming interface for those accessibility features has been documented 

by the manufacturer of the operating system and is available to the product 

developer. 

  

(c) A well defined on-screen indication of the current focus shall be provided 

that moves among interactive interface elements as the input focus changes.  

The focus shall be programmatically exposed so that Assistive Technology 

can track focus and focus changes. 

  

(d) Sufficient information about a user interface element including the 

identity, operation and state of the element shall be available to Assistive 

Technology.  When an image represents a program element, the information 

conveyed by the image must also be available in text. 

  

(e) When bitmap images are used to identify controls, status indicators, or 

other programmatic elements, the meaning assigned to those images shall be 

consistent throughout an application's performance. 

  

(f) Textual information shall be provided through operating system functions 

for displaying text.  The minimum information that shall be made available is 

text content, text input caret location, and text attributes. 

  

(g) Applications shall not override user-selected contrast and color selections 

and other individual display attributes. 
 

 

(h) When animation is displayed, the information shall be displayable in at 

least one non-animated presentation mode at the option of the user. 
 

 

(i) Color-coding shall not be used as the only means of conveying 

information, indicating an action, prompting a response, or distinguishing a 

visual element. 

 

 

(j) When a product permits a user to adjust color and contrast settings, a 

variety of color selections capable of producing a range of contrast levels 

shall be provided. 

 

 

(k) Software shall not use flashing or blinking text, objects, or other elements   
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having a flash or blink frequency greater than 2 Hz and lower than 55 Hz. 

(l) When electronic forms are used, the form shall allow people using 

Assistive Technology to access the information, field elements, and 

functionality required for completion and submission of the form, including 

all directions and cues. 

 

 

Criteria  
Name of Product and 

Supporting Features 

Remarks and 

explanations 

(a) A text equivalent for every non-text element shall be provided (e.g., via 

"alt", "longdesc", or in element content). 
  

(b) Equivalent alternatives for any multimedia presentation shall be 

synchronized with the presentation. 
  

(c) Web pages shall be designed so that all information conveyed with color 

is also available without color, for example from context or markup. 
  

(d) Documents shall be organized so they are readable without requiring an 

associated style sheet. 
  

(e) Redundant text links shall be provided for each active region of a server-

side image map. 
  

(f) Client-side image maps shall be provided instead of server-side image 

maps except where the regions cannot be defined with an available geometric 

shape. 

  

(g) Row and column headers shall be identified for data tables.   

(h) Markup shall be used to associate data cells and header cells for data 

tables that have two or more logical levels of row or column headers. 
 

 

(i) Frames shall be titled with text that facilitates frame identification and 

navigation 
 

 

(j) Pages shall be designed to avoid causing the screen to flicker with a 

frequency greater than 2 Hz and lower than 55 Hz. 
 

 

(k) A text-only page, with equivalent information or functionality, shall be 

provided to make a web site comply with the provisions of this part, when 

compliance cannot be accomplished in any other way.  The content of the 

text-only page shall be updated whenever the primary page changes. 

 

 

(l) When pages use scripting languages to display content, or to create 

interface elements, the information provided by the script shall be identified 

with functional text that can be read by Assistive Technology. 

 

 

(m) When a web page requires that an applet, plug-in or other application be 

present on the client system to interpret page content, the page must provide a 

link to a plug-in or applet that complies with §1194.21(a) through (l).   

 

 

(n) When electronic forms are designed to be completed on-line, the form 

shall allow people using Assistive Technology to access the information, field 

elements, and functionality required for completion and submission of the 

form, including all directions and cues.   

 

 

(o) A method shall be provided that permits users to skip repetitive navigation 

links.   
 

 

(p) When a timed response is required, the user shall be alerted and given 

sufficient time to indicate more time is required.   
 

 

Criteria 
Name of Product and 

Supporting Features 

Remarks and 

explanations 

(a) Telecommunications products or systems which provide a function 

allowing voice communication and which do not themselves provide a TTY 

functionality shall provide a standard non-acoustic connection point for 

TTYs.  Microphones shall be capable of being turned on and off to allow the 
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user to intermix speech with TTY use. 

(b) Telecommunications products which include voice communication 

functionality shall support all commonly used cross-manufacturer non-

proprietary standard TTY signal protocols. 

  

(c) Voice mail, auto-attendant, and interactive voice response 

telecommunications systems shall be usable by TTY users with their TTYs. 
  

(d) Voice mail, messaging, auto-attendant, and interactive voice response 

telecommunications systems that require a response from a user within a time 

interval, shall give an alert when the time interval is about to run out, and 

shall provide sufficient time for the user to indicate more time is required. 

  

(e) Where provided, caller identification and similar telecommunications 

functions shall also be available for users of TTYs, and for users who cannot 

see displays. 

  

(f) For transmitted voice signals, telecommunications products shall provide a 

gain adjustable up to a minimum of 20 dB.  For incremental volume control, 

at least one intermediate step of 12 dB of gain shall be provided. 

  

(g) If the telecommunications product allows a user to adjust the receive 

volume, a function shall be provided to automatically reset the volume to the 

default level after every use. 

 

 

(h) Where a telecommunications product delivers output by an audio 

transducer which is normally held up to the ear, a means for effective 

magnetic wireless coupling to hearing technologies shall be provided. 

 

 

(i) Interference to hearing technologies (including hearing aids, cochlear 

implants, and assistive listening devices) shall be reduced to the lowest 

possible level that allows a user of hearing technologies to use the 

telecommunications product. 

 

 

(j) Products that transmit or conduct information or communication, shall 

pass through cross-manufacturer, non-proprietary, industry-standard codes, 

translation protocols, formats or other information necessary to provide the 

information or communication in a usable format.  Technologies, which use 

encoding, signal compression, format transformation, or similar techniques 

shall not remove information needed for access or shall restore it upon 

delivery. 

 

 

(k)(1) Products which have mechanically operated controls or keys shall 

comply with the following: Controls and Keys shall be tactilely discernible 

without activating the controls or keys. 

 

 

(k)(2) Products which have mechanically operated controls or keys shall 

comply with the following: Controls and Keys shall be operable with one 

hand and shall not require tight grasping, pinching, twisting of the wrist.  The 

force required to activate controls and keys shall be 5 lbs.  (22.2N) maximum. 

 

 

(k)(3) Products which have mechanically operated controls or keys shall 

comply with the following: If key repeat is supported, the delay before repeat 

shall be adjustable to at least 2 seconds.  Key repeat rate shall be adjustable to 

2 seconds per character. 

 

 

(k)(4) Products which have mechanically operated controls or keys shall 

comply with the following: The status of all locking or toggle controls or 

keys shall be visually discernible, and discernible either through touch or 

sound. 

 

 

Criteria 
Name of Product and 

Supporting Features 

Remarks and 

explanations 

a) All analog television displays 13 inches and larger, and computer 

equipment that includes analog television receiver or display circuitry, shall 
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be equipped with caption decoder circuitry which appropriately receives, 

decodes, and displays closed captions from broadcast, cable, videotape, and 

DVD signals.  As soon as practicable, but not later than July 1, 2002, 

widescreen digital television (DTV) displays measuring at least 7.8 inches 

vertically, DTV sets with conventional displays measuring at least 13 inches 

vertically, and stand-alone DTV tuners, whether or not they are marketed 

with display screens, and computer equipment that includes DTV receiver or 

display circuitry, shall be equipped with caption decoder circuitry which 

appropriately receives, decodes, and displays closed captions from broadcast, 

cable, videotape, and DVD signals. 

(b) Television tuners, including tuner cards for use in computers, shall be 

equipped with secondary audio program playback circuitry. 
  

(c) All training and informational video and multimedia productions which 

support the agency's mission, regardless of format, that contain speech or 

other audio information necessary for the comprehension of the content, shall 

be open or closed captioned. 

  

(d) All training and informational video and multimedia productions which 

support the agency's mission, regardless of format, that contain visual 

information necessary for the comprehension of the content, shall be audio 

described. 

  

(e) Display or presentation of alternate text presentation or audio descriptions 

shall be user-selectable unless permanent. 
  

Criteria 
Name of Product and 

Supporting Features 

Remarks and 

explanations 

(a) Self-contained products shall be usable by people with disabilities without 

requiring an end-user to attach Assistive Technology to the product.  Personal 

headsets for private listening are not Assistive Technology. 

  

(b) When a timed response is required, the user shall be alerted and given 

sufficient time to indicate more time is required. 
  

(c) Where a product uses touch screens or contact-sensitive controls, an input 

method shall be provided that complies with §1194.23 (k) (1) through (4). 
  

(d) When biometric forms of user identification or control are used, an 

alternative form of identification or activation, which does not require the 

user to possess particular biological characteristics, shall also be provided. 

  

(e) When products provide auditory output, the audio signal shall be provided 

at a standard signal level through an industry standard connector that will 

allow for private listening.  The product must provide the ability to interrupt, 

pause, and restart the audio at anytime. 

  

(f) When products deliver voice output in a public area, incremental volume 

control shall be provided with output amplification up to a level of at least 65 

dB.  Where the ambient noise level of the environment is above 45 dB, a 

volume gain of at least 20 dB above the ambient level shall be user selectable.  

A function shall be provided to automatically reset the volume to the default 

level after every use. 

  

(g) Color-coding shall not be used as the only means of conveying 

information, indicating an action, prompting a response, or distinguishing a 

visual element. 

 

 

(h) When a product permits a user to adjust color and contrast settings, a 

range of color selections capable of producing a variety of contrast levels 

shall be provided. 

 

 

(i) Products shall be designed to avoid causing the screen to flicker with a 

frequency greater than 2 Hz and lower than 55 Hz. 
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(j) (1) Products which are freestanding, non-portable, and intended to be used 

in one location and which have operable controls shall comply with the 

following: The position of any operable control shall be determined with 

respect to a vertical plane, which is 48 inches in length, centered on the 

operable control, and at the maximum protrusion of the product within the 48 

inch length on products which are freestanding, non-portable, and intended to 

be used in one location and which have operable controls. 

 

 

(j)(2) Products which are freestanding, non-portable, and intended to be used 

in one location and which have operable controls shall comply with the 

following: Where any operable control is 10 inches or less behind the 

reference plane, the height shall be 54 inches maximum and 15 inches 

minimum above the floor. 

 

 

(j)(3) Products which are freestanding, non-portable, and intended to be used 

in one location and which have operable controls shall comply with the 

following: Where any operable control is more than 10 inches and not more 

than 24 inches behind the reference plane, the height shall be 46 inches 

maximum and 15 inches minimum above the floor. 

 

 

(j)(4) Products which are freestanding, non-portable, and intended to be used 

in one location and which have operable controls shall comply with the 

following: Operable controls shall not be more than 24 inches behind the 

reference plane. 

 

 

Criteria 
Name of Product and 

Supporting Features 

Remarks and 

explanations 

(a) All mechanically operated controls and keys shall comply with §1194.23 

(k) (1) through (4). 
  

(b) If a product uses touch screens or touch-operated controls, an input 

method shall be provided that complies with §1194.23 (k) (1) through (4). 
  

(c) When biometric forms of user identification or control are used, an 

alternative form of identification or activation, which does not require the 

user to possess particular biological characteristics, shall also be provided. 

  

(d) Where provided, at least one of each type of expansion slots, ports and 

connectors shall comply with publicly available industry standards 
  

Criteria 
Name of Product and 

Supporting Features 

Remarks and 

explanations 

(a) At least one mode of operation and information retrieval that does not 

require user vision shall be provided, or support for Assistive Technology 

used by people who are blind or visually impaired shall be provided. 

  

(b) At least one mode of operation and information retrieval that does not 

require visual acuity greater than 20/70 shall be provided in audio and 

enlarged print output working together or independently, or support for 

Assistive Technology used by people who are visually impaired shall be 

provided. 

  

(c) At least one mode of operation and information retrieval that does not 

require user hearing shall be provided, or support for Assistive Technology 

used by people who are deaf or hard of hearing shall be provided 

  

(d) Where audio information is important for the use of a product, at least one 

mode of operation and information retrieval shall be provided in an enhanced 

auditory fashion, or support for assistive hearing devices shall be provided. 

  

(e) At least one mode of operation and information retrieval that does not 

require user speech shall be provided, or support for Assistive Technology 

used by people with disabilities shall be provided. 

  

(f) At least one mode of operation and information retrieval that does not   
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require fine motor control or simultaneous actions and that is operable with 

limited reach and strength shall be provided. 
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PROBLEM NOTIFICATION REPORT 

 

 

TASK ORDER NUMBER:  DATE:  

 

1. Nature and sources of problem: 

 

 

2. COTR was verbally notified on: (date) ___________________ 

 

 

3. Is action required by the Government?    Yes_____  No_____ 

 

 

4. If  YES, describe Government action required and date required: 

 

 

5. Will problem impact delivery schedule?    Yes_____  No_____ 

 

 

6. If YES, identify what deliverables will be affected and extent of delay: 

 

 

7. Can required delivery be brought back on schedule?    Yes_____  No_____ 

 

 

8. Describe corrective action needed to resolve problems: 

 

 

9. When will corrective action be completed? 

 

 

10. Are increased costs anticipated?    Yes_____  No_____ 

 

 

11. Identify amount of increased costs anticipated, their nature, and define Government 

responsibility for problems and costs: 
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Government Provided Software List 

 

GOTS / COTS List 

 

(See Attached File) 
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Contractor Support Briefing 

 

(See Attached File) 
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IT Training Clearance, Computing, Environment Plan 

 

 

(See Attached File) 

 

 

 

 



 

  



 

 

 




